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Tender Notice 
 

 

NIT Andhra Pradesh, Tadepalligudem 

 

File No: NIT/ANDHRA/ESTATE/DECEMBER/T& P CABINS/2021-2022/03 
Date: 23.12.2021 

 
Box Tenders/Open Tenders are hereby invited from reputed Registered Firms 
/Agencies/Contractors/Suppliers for providing the following Civil Works at NIT-Andhra 
Pradesh, Tadepalligudem, West Godavari district. 

 

“SUPPLY AND FIXING OF OFFICE CABINS FOR TRAINING & PLACEMENT CELL IN LIBRARY BUILDING GROUND 

FLOOR AT NIT ANDHRA PRADESH, TADEPALLIGUDEM.” 
 

Tender Schedules can be downloaded from Central Public Procurement Portal and NIT-Andhra 
Pradesh website from 23.12.2021 onwards. 

 

The last date for submission of tenders is 18.01.2022 up to 03:00PM. 
For further details regarding Tender notification & specifications, please visit  
https://nitandhra.ac.in/main/tender  &   https://eprocure.gov.in/epublish/app 

 
 
Date: 23.12.2021 
NIT Andhra Pradesh, 
Tadepalligudem. 

https://nitandhra.ac.in/main/tender
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Time Schedule of various tender related events 
 

SUPPLY AND FIXING OF OFFICE CABINS FOR TRAINING & PLACEMENT CELL IN LIBRARY BUILDING 
GROUND FLOOR AT NIT ANDHRA PRADESH, TADEPALLIGUDEM. 

 
 

Bid Document downloading 
Start date/ Time 

 

23.12.2021 at 12:00 PM 

Bid Document downloading 
End Date / Time 

 

18.01.2022 up at 03.00 PM 

 

Pre-Bid meeting 
 

03.01.2022 at 03.00 PM 

Last Date and Time for receipt 
of Bids 

 

18.01.2022 at 03.00 PM 

Technical Bid Opening Date 
/Time 

 

18.01.2022 at 03.30 PM 

Price Bid Opening Date / 
Time 

 

Will be intimated later 

 

Contact Person 
 

The Executive Engineer, NIT Andhra Pradesh, 
Tadepalligudem. 

Email: ee@NITandhra.ac.in with CC to 
purchase@NITandhra.ac.in &  
dr_purchase@nitandhra.ac.in 

dean_pd@NITandhra.ac.in 
 

 

Reference No: 
 

NIT/ANDHRA/ESTATE/DECEMBER/T & P CABINS /2021- 
2022/03, date: 23.12.2021 

 
 
 
 
 
 

 
Signature of the Bidder with stamp 

mailto:ee@nitandhra.ac.in
mailto:purchase@nitandhra.ac.in
mailto:dr_purchase@nitandhra.ac.in
mailto:pd@NITandhra.ac.in
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CLARIFICATIONS 

Queries, if any, can be made through e-mail only to ee@nitandhra.ac.in on or before 

03.01.2022. Queries received via any mode other than e-mail id mentioned above shall not be 

entertained. The queries should only be sent in the following format on the official letter head of 

the company. 
 
 
 

S. No. Page No. (Tender Ref.) Clause (Tender Ref.) Description (Tender Ref.) Query 

     

 
 

If there is any addendum/corrigendum related to tenders, it shall only be published on NIT- 

Andhra Pradesh website https://nitandhra.ac.in/main/tender and 

https://eprocure.gov.in/epublish/app The Bidders are advised to check NIT-Andhra Pradesh website 

and Central Public procurement portal regularly. No other mode of notice will be given. 

The Bidders are requested to submit the bids after issue of clarifications duly considering the 

changes made, if any. Bidders are totally responsible for incorporating/complying the changes/ 

amendments issued, if any, during pre-bid meeting in their bid. 

If the last date of receiving/opening of the bids coincides with a holiday, then the next 

working day shall be the receiving/opening date. 

The Technical bid along with relevant documents should be attached with original EMD and 

Tender processing fee. Physical submission of Price bid only shall be considered. 

 
 
 
 
 

 
I/C REGISTRAR 

NIT-ANDHRA PRADESH 

 
For any clarification and further details on the above tender, please contact. 
Email:  ee@nitandhra.ac.in 
 purchase@nitandhra.ac.in 
 dean_pd@nitandhra.ac.in 
 dr_purchase@nitandhra.ac.in 

mailto:ee@nitandhra.ac.in
https://eprocure.gov.in/epublish/app
mailto:ee@nitandhra.ac.in
mailto:purchase@nitandhra.ac.in
mailto:dean_pd@nitandhra.ac.in
mailto:dr_purchase@nitandhra.ac.in
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BID 
 

File No: NIT/ANDHRA/ESTATE/DECEMBER/T& P CABINS/2021-2022/03 
Date: 23.12.2021 

 

Sub: SUPPLY AND FIXING OF OFFICE CABINS FOR TRAINING & PLACEMENT CELL IN LIBRARY BUILDING 
GROUND FLOOR AT NIT ANDHRA PRADESH, TADEPALLIGUDEM. 

Sir/Madam, 

Bids are invited on the Box/Open Tender platform from the reputed registered 

Firms/Agencies/Contractors/Suppliers from the experienced Civil Works. The details of bidding 

conditions and other terms can be downloaded from the NIT Andhra Pradesh website and Central 

Public procurement Portal. 
 

The attested copies of all the documents of technical bid, signed undertaking of Bidder 

should be submitted offline mode only to the Director, NIT Andhra Pradesh, Tadepalligudem, on or 

before opening of bid. 

The participating Bidder/s shall have to pay tender processing fee (non-refundable) and 

EMD for the amounts specified in the Statement related to bids, in the form of DD drawn in favor of 

the Director, NIT Andhra Pradesh, Tadepalligudem. 

Further, the Successful Bidder shall furnish a part of a bid as Performance Guarantee 

specified in the Statement related to bids, to be paid in the form of BG as mentioned in the Tender 

Schedule. 

NIT Andhra Pradesh, Tadepalligudem, will not accept the tenders from blacklisted 

companies or firm/Proprietor/Private Limited, whose past performance with NIT-Andhra Pradesh 

was found poor due to delay in Construction of civil works and those with failures, and also against 

whom there have been adverse reports of sub-standard quality, as defined in the other parts of the 

bidding documents. 

 
 
 
 
 
 
 

 
Signature of the Bidder with stamp 
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STATEMENT RELATED TO BIDS 
 

Bid Document Fee/ Tender Processing Fee 
(Non-refundable) 

Rs. 5,000/- by way of DD from any Nationalized bank 
drawn in favor of the Director NIT-Andhra 
Pradesh, Payable at Tadepalligudem. 

EMD 
Rs. 22,000/- by way of DD from any Nationalized 
bank drawn in favor of the Director NIT-Andhra 
Pradesh, Payable at Tadepalligudem. 

Estimated Cost                                               
(given merely as a rough guide) 

Rs. 10,98,663/- 

Period of Completion 45 days 

Bid Validity Period 90 days from the date of opening of Price bid 

EMD Validity Period 90 days from the date of opening of Price bid 

Defect Liability Period Six months from the date of completion of work 

Period of furnishing Performance 
Guarantee 

Within 14 days from date of receipt of LOA 

Performance Guarantee in case of award 
of contract 

5 % on work value as approved by competent             
Authority 

Performance Guarantee Validity Period 9 months from the date of signing the contract 

Period for signing the contract agreement 
Within 14 days from date of receipt of Contract/ Work 
Order 
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TENDER SCHEDULE 

PREMEABLE: 
 

National Institute of Technology, Andhra Pradesh is the 31stNIT among the chain of NITs started 

by the Government of India. NIT Andhra Pradesh is established in the state of Andhra Pradesh in the 

academic year 2015 – 2016. 

 
Sealed tenders are invited under two bid system i.e., technical bid and Price bid from reputed a firm/ Proprietor/ 

company/ Agencies for Supply and Fixing of Office Cabins for Training & Placement Cell in Library Building Ground 
floor at NIT Andhra Pradesh, Tadepalligudem. 

 

SCOPE OF WORK: 

Supply and Fixing of Office Cabins for Training & Placement Cell in Library Building Ground Floor at NIT 
Andhra Pradesh, Tadepalligudem. 

 

S. No Items of Work 
1 Providing and fixing aluminium work for doors, 

windows, ventilators and partitions 
2 For shutters of doors, windows & ventilators 

3 providing and fixing hinges/ pivots and fixing of 
fittings 

4 Providing and fixing 12mm thick prelaminated 
particle board flat pressed three layer  

5 Providing and fixing glazing in aluminium door, 
window, ventilator shutters and partitions etc. 

6 Filling the gap in between aluminium frame & 
adjacent RCC/ Brick/Stone work 

7 Providing and fixing 150mm bright finished floor 
brass door stopper 

8 Providing and fixing aluminium die cast body 

 
Specification to be followed for execution of work   :                CPWD Specification 2009 Vol. I & II, with up   

                                                                          to date correction slips 
    
   For all Market Rate items                                               :                 Particular Specifications 
 
   Standard Schedule of Rate       :        CPWD, Delhi schedule of Rates (DSR) 2018    
                                                                                                                 Civil, with up-to-date correction slips. 
    
     Particular Item                                                                 :                Local Market Rates        

 

    List of mandatory machinery, tools & plants              :                As required for the work as approved by 
    to be deployed by the contractor at site                                      Engineer in-charge 
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ELIGIBILITY CRITERIA: 

 
1. Bidder must be a proprietor/firm/company. 

2. Bidder should have CPWD/PWD of any state class-V registration certificate. The certificate should 

be valid as on date and should be issued on/before 01-04-2018. 

3. The bidder should have valid GST Certificate. 

4. The average turnover of FY. 2017-18,2018-19 & 2019-20 should be at-least 25 lakhs issued by CA 

with UDIN Number. 

5. The bidder should submit audited Financial statements (balance sheets) for the FY 2017-18, 2018-

19 & 2019-20 along with relevant income tax returns for concerned years i.e., AY 2018-19, 2019-20 

& 2020-21. 

6. Bidder must have successfully completed the works pertaining to Civil related works with the 

conditions and value of work/purchase orders defined as under during the period of 01-04-2018 to 

31-03-2021 

• Three similar Civil related completed works costing not less than the amount equal to           
Rs. 4,20,000/- (Rupees Four Lakhs Twenty Thousand only). 

OR 
• Two similar Civil related completed works costing not less than the amount equal to                     

Rs. 6,30,000/- (Rupees Six Lakhs Thirty Thousand only). 
OR 

• One similar Civil related completed work costing not less than the amount equal to                       
Rs. 8,40,000/- (Rupees Eight Lakhs Forty Thousand only). 

7. All the payments received against the claim of Work / purchase Orders at Clauses (6) above should 

reflect in Form 26AS at later date. Else the Work/Purchase Order is treated as invalid. 

8. The bidder must have valid PAN Card and the same should reflect in all financial statements. 

9. Each page of the tender document along with all other submitted documents must be duly signed by 

Authorized signatory with Bidder’s signature and seal. 

 
 
 
 

 
Name and Signature of bidder with seal 



10 
 

 
 

GENERAL CONDITIONS OF CONTRACT 

1. INTERPRETATION 

a) In construing these conditions, the Specifications, the Schedule of Quantities; Tender, 
Special Conditions and Agreement, the following words shall have the meanings herein assigned 
to them except where the subject or context otherwise requires. 

b) This contract shall comprise of the Articles of Agreement, General Conditions of Contract, Special 
Conditions, Additional Special Conditions, the Schedule of Quantities, Specifications, letter of 
acceptance of tender and other documents mentioned in the contents sheet attached 
hereto and including those to which only reference is made herein. 

              WORK OR WORKS: 

Shall mean all work or works defined in schedule of quantities, specifications and such other work 

or works as the contractor may be entrusted with for carrying out under this contract 

"EMPLOYER": 

Shall mean Director-General, NIT ANDHRA or any officer authorized by Director-General for the 
purpose. 
 
ENGINEER: 

Shall mean the Engineer designated by the Employer to superintend and perform other duties as 

indicated in the contract. 

CONTRACTOR: 

Shall mean the individual or firm or firms or Company, whether incorporated or not, 

undertaking the work and shall include the legal personal representative or such individual or 

the persons composing such Firm or Company or the successors of such Firm or Company and the 

permitted assignees of such individual or Firm or Firms or Company. 

SITE: 

Shall mean the site of the contract works including any buildings and erections there on and any 

ether land adjoining thereto (inclusive) as aforesaid allotted by the Employer or the Engineer for 

the contractor's use. 

COMPENSATION: 

Shall mean all sums payable by way of compensation under any of the conditions shall be 

considered as reasonable compensation without reference to the actual loss or damage 

sustained and whether or not any damage sustained, and whether or not any damage shall have 

been sustained. Words imputing persons include firms and corporations; words imputing the 

singular only also include the plural and vice versa where the context so required. The headings 

are given to the clauses for convenience and they will not limit the meaning or scope of the clauses 

in anyway. 
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2. DRAWINGS AND SPECIFICATIONS 

The contractor shall execute whole and every part of the work in the most substantial and work 

manlike manner both as regards material and otherwise in every respect in accordance with the 

specifications. The contractor shall also conform exactly and faithfully to the design, drawings and 

instructions given in the respect of the work by the Engineer. The contractor shall be furnished free 

of charge one copy of such specifications and all such designs, drawings and instructions as are not 

included in the printed publications. 

3. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 

a. The contractor shall provide at his own cost all materials, (except such materials, if any as may in 

accordance with the contract be supplied by the Employer) plants, tools, appliances, implements, 

ladders, scaffolding, temporary works, etc. requisite or proper for the execution of the work 

whether original, altered or substituted and whether included in the specifications or other 

documents forming part of the contract or which may be necessary for the purpose of satisfying 

or complying to the requirements of engineer, as to any manner as to which under these 

conditions he is entitled to be satisfied together with carriage therefore to and from the work. 

The contractor shall also supply without charge the requisite number of persons with means 

and materials necessary for the purpose of setting out works and counting, weighing and 

assisting in the measurement or examination at any time and from time to time of the work or 

materials. Failing his so doing, the same may be provided by the Engineer at the expense of 

the contractor and the expenses may be deducted from any money due to the contractor under 

the contract and/or from his Security Deposit. 

b. The contractor shall provide himself with requisite quantity and quality of water for carrying out 

the works at his own cost. If, However, piped water is supplied by the Employer, the contractor 

shall pay for the water at one percent of the total cost of the work done except on Electrical 

work, Air conditioning work and Furniture work. The contractor shall make his own 

arrangement for water connection and laying of further pipelines from the source of supply of 

the Employer. It should be clearly understood that the Employer does not guarantee to 

maintain uninterrupted supply of water and it will be incumbent on the part of the 

contractor to make alternative arrangement for water at his own cost in event of any 

temporary break-down in the water mains so that the progress of work is not held up for want 

of water. No claim as damages or refund of water charges will be entertained on account of 

such break-downs. However, if the contractor is permitted to make his own arrangement to 

draw water from a well, hand-pump, or natural river or pond of the Employer, no charges will 

be made for the water drawn from the same, but the contractor will make good any damage 

done to the installations and ensure that the quality of water used in the work is conforming to 

BIS codes and provide for any treatment at his own cost. 

c. The contractor shall be allowed to construct temporary wells in Employers' land for taking water 

for construction purpose only after he has permission of the Employer in writing. No charges 

shall be recovered from the contractor on this account but the contractor shall be required to 

provide necessary safety arrangement to avoid any accident or damage to adjacent 

buildings, roads and service lines. He shall be responsible for any accident or damage caused 
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due to construction and subsequent maintenance of the wells and shall restore the ground to its 

original condition after the wells are dismantled on completion of the work. 

d. The Employer on no account shall be responsible for the expenses incurred by the contractor for 

hired ground of water obtained from elsewhere. 

e. Subject availability the Employer may supply power at only one point from where the Contractor 

shall make his own arrangement for distribution including provision of electric meters, 

switches fuses etc. at his own cost. These shall be in the custody of the Employer. If there is 

any hindrance caused to other works the contractor shall reroute or remove such temporary 

lines without any extra cost. Such temporary lines shall be removed after the completion of 

work. The cost of power consumed by the contractor shall be payable to the employer at 

rates fixed by the Employer, which would be deducted from the running account bills. 

However, the Employer does not guarantee the supply of power and no compensation for 

any failure or short supply of power shall be entertained. 

f. SUFFICIENCY OF TENDER: 

The contractor shall be deemed to have satisfied himself before tendering as to correctness 

and sufficiency of the tender for the works and the rates and the prices quoted in the 

schedule of items, which rates and the prices shall, except as otherwise provided, cover all 

his obligations under the contract and all matter and things necessary for the proper 

completion a n d maintenance of the works. 

4. AUTHORITIES, NOTICES & PAYMENTS 

a. The contractor shall conform to any regulations and bye-laws of any corporation and of any 

electricity supply company and authorities with whose systems the structure is proposed 

to be connected, and shall before making any variations from the drawing and 

specifications that may be necessitated for so conforming by giving written notice to the 

Engineer specifying the variations proposed to be made, the reasons for making it and 

apply for instructions there on. If the compliance with this clause involves any extra work 

not included in this contract, he shall specify these items of work and the allowance of 

extra payment required on their account. 

b. The contractor shall give all notices required by the said regulations or bye-laws to be given 

to any Authority and pay to such Authority or to any public office all fees that may be 

chargeable in respect of the works and lodge the receipts with the bill to the Engineer for 

reimbursement. 

 

5. RATES TO INCLUDE ALL TAXES 

a. Rates quoted by the contractor shall include sales tax, duties, octroi, toll tax, royalties and 

all other taxes in respect of this contract and the Employer shall not entertain any claim 

whatsoever in this respect. Tendered rates are inclusive of all taxes and levies payable 

under the respective statutes. However pursuant to the Constitution (Forty Sixth 

Amendment) Act, 1982 if any further tax or levy is imposed by Statutes, after the date of 

receipt of tenders and the contractor thereupon necessarily and properly pays such taxes, 

levies the contractor shall be reimbursed the amount as per the rules on producing proof of 
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payment so made provided such payments, if any, is not in the opinion of the Employer 

(whose decision shall be final and binding) attributable to delay in executing of work within the 

control of the contractor. 

The contractor shall keep necessary books of accounts and other documents for the 

purpose of this condition as may be necessary and shall allow inspection of the same by a 

duly authorized representative of the Employer and further shall furnish such other 

information and documents as the Employer may require. 

b. The contractor shall within a period of thirty days of imposition of any further tax or levy 

pursuant to the Constitution (Forty Sixth Amendment) Act, 1982 give a written notice 

thereof to the Employer that the same is given pursuant to this condition together with all 

necessary information relating thereto. 

6. MATERIALS 

a. If the specifications of schedule of items provide for the use of any material to be supplied by 

the Employer's stores or if it is required that the contractor shall use certain stores to be 

provided by the Employer as shown in the schedule of materials hereto annexed, the 

contractor shall be bound to procure and shall be supplied such materials and stores as are 

from time to time required to be used by him for the purpose of the contract only and value of 

the materials so supplied at the rates specified in the said schedule of materials and of the 

quantities incorporated in the work may be set off or deducted from any sums then due, or 

thereafter to become due to the contractor under the contract or otherwise or against or 

from the Security deposit. All materials so supplied to the contractor by the Employer shall 

remain the absolute property of the Employer and the contractor shall be the trustee of the 

materials so supplied/procured and the said materials shall not be removed/ disposed of from 

the site of the work on any account and shall be at all times open for inspection by the 

Engineer or Employer. The contractor shall bear all incidental charges for cartage, storage 

and safe custody of all materials and against damage due to dampness, rain, sun, fire and 

theft and be fully responsible for their storage and maintenance, any such material unused 

and in perfectly good condition in the opinion of the Employer at the time of the completion of 

work or termination of the contract, or earlier shall be returned to the Employer at a place 

directed by the Engineer at contractor's cost and at rates stipulated in the said schedule but 

in case the Employer decides not to take back the materials the contractor shall have no  

claim for compensation on account of any such materials supplied to him as aforesaid being 

unused by him or for any wastage or damage to any such materials. 

b. If for any reason there is delay or non-supply of material as shown in the schedule, the 

contractor shall procure the same and complete the work in time after due intimation and 

approval of the Employer. The difference in price (between his procurement price and price 

shown in the sched ule) shall be paid to the contractor. However, in case approval of the 

Employer is not given, only suitable extension of time would be considered and no other 

claim of compensation/damages shall be payable by the Employer. 
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c. After completion of the work or on determination/termination of the contract, the theoretical 

quantity of cement to be used in work shall be calculated on the basis of statement showing 

quantity of cement to be used in different items of work provided in current Schedule for the 

purpose printed by CPWD. In case any item is executed for which the standard constants for the 

consumption of cement are not available in the above-mentioned statement or cannot be 

derived from this statement, the same shall be calculated on the basis of standard formula to be 

laid down by the Engineer. Over this theoretical quantity of cement, shall be allowed a variation 

up to 3% plus/minus for works estimated cost of which as put to tender is not more than Rs. 

10 lakhs and up to 2% plus/ minus for works estimated cost of which as put to tender is more 

than Rs. 10 lakhs. The difference in the quantity actually issued to the contractor and the 

theoretical quantity including authorized variation, if not returned by the contractor, shall be 

recovered at twice the issue rate, without prejudice to the provision of the other conditions 

regarding return of materials governing the contract. In the event of its being discovered that 

the quantity of cement which is less than the quantity ascertained as herein before provided 

(allowing variation on minus side as stipulated above) the cost of quantity of cement not so 

used, shall be recovered from the contractor on the basis of stipulated issue rates and cartage 

to site. 

d. The provision of foregoing sub-clause shall apply Mutatis - Mutandis in the case of steel reinforcement or 

structural steel sections (each diameter/section or category shall be considered separately) except that 

the theoretical quantity of the steel shall be taken as the quantity required as per design or as 

authorized by the Engineer, including lappages, plus 3% wastage due to cutting into pieces. Over this 

theoretical quantity 2% plus/ minus shall be allowed as variation due to wastage. 

e. The provision of foregoing sub-clause shall apply Mutatis - Mutandis in the case of cables 

(other than under-ground cables), wires, conduits/GI pipes, GI/MS sheets used in various items of work 

shall be calculated on the basis of measurements recorded in the measurement books for the 

purpose of payment and for assessing the consumption of materials used in the works. Over this 

quantity a variation of 5% plus shall be allowed for wastage of materials during execution in case cables 

(other than underground cables), wires, conduits/GI pipes, and 10% plus in case of GI/MS sheets. 

f. The provisions made-above are without prejudice to the right of the Employer to take 

action against the contractor under the conditions of the contract for not doing the work 

according to the prescribed specifications. 

g. "In case of easy availability of approved quality of cement and steel in the open market it 

will be Employer's discretion to make these items as contractor's supply". 

7. TESTING OF MATERIALS 

The contractor shall provide assistance, instruments, materials, labour and any other 

arrangement normally required for testing, checking of materials and workmanship as 

"stipulated in the specifications and by statutory authority at his own cost. The Employer has the 

right to appoint the testing authorities. The contractor shall pay for the cost of test samples, its 

packing, transportation including testing fees. Failing his so doing, the same shall be provided by 

the Engineer at the expense of the contractor and the expenses may be deducted from any money 

due to the contractor under the contract and/or from the Security Deposit or proceeds thereof 
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or of a sufficient portion thereof. 

8. CONTRACTOR'S ENGINEER/FOREMAN & WORKMEN 

a. The contractor shall give all necessary personal superintendence during the execution of the 

work and as long thereafter as the Engineer may consider necessary until the expiration 

of Defect Liability Period. The contractor shall employ competent Site-Engineer/ 

Foreman as per CPWD norms and as approved by the Engineer whose qualification must 

conform to the requirement specified by the Engineer who shall be constantly in 

attendance of the work while the men are at work.  

b. The contractor shall on the direction of the Engineer immediately dismiss from the works 

any person employed there on who may in the opinion of the Engineer be unsuitable or 

incompetent or who may in the opinion of the Employer misconduct himself. 

9. ACCESS 

a. The Engineer, and the Employer or its representative shall at all reasonable time have 

free access to the works and/or workshops, factories or other places the materials are 

being prepared or constructed for the contract and also to any place where the materials 

are lying or from which they are being obtained and the contractor shall give every 

facility to them  for  inspection.  Except the representatives of statutory authorities and 

those mentioned above no other person shall be allowed on the works at any time without 

the permission of the Engineer. 

b. If any work is to be done at a place other than the site of works, contractor shall obtain 

written permission of the Engineer. 

10. VARIATION & PRICE FOR VARIATION 
a. The Engineer with the approval of the Employer shall have power to make any alterations / 

omissions / additions and / or substitutions from the original specifications, drawings, 

designs, and written instructions and such alterations, omissions, additions, substitutions 

shall not invalidate the contract and any altered, additional, or substituted work which the 

Contractor may be directed to do in the manner specified above as part of the work shall be 

carried out by the contractor on the same conditions in all respects on which he agreed to do 

the main work. The rates for such altered, additional or substituted work under this clause 

shall be worked out in accordance with the following provisions in their respective order. 

b. If the rates for the altered, additional, substituted work are specified in the contract for the 

work, the contractor is bound to carry out the altered, additional, or substituted work at 

the same rates as are specified in the contract for the work. 

c. If the rates for the altered, additional, or substituted work are not specifically provided in the 

contract for the work, the rates will be derived from the rates for a similar class of work as are 

specified in the contract for the work. 

d. If the rates for the altered, additional, or substituted work cannot be determined in the manner 

specified in sub-clause (b) and (c) above, then the contractor shall, within 10 working days 

from the date of receipt of the order to carry out the work through notice in writing, inform the 

Engineer of the rate which it is his intention to charge for such class of work, supported by 

analysis of the rate claimed which shall be based on actual cost of work plus 10% as 
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contractor's profit and overheads except in case of departmental materials for which 

contractors profit and overheads shall be 2.5%. When such notice has been given, the 

Engineer with the consent of the Employer may agree to such a rate but if the Engineer does not 

agree to the contractors rate the Engineer may cancel his order to carry out such class of work 

and arrange to carry out in such a manner as he may consider advisable. 

e. Under no circumstances, the contractor shall suspend the work on the plea of                       

non-Settlement of rates of Items falling under the clause. 

f. "Deviation limits" 

 
Building work. 30% 

Maintenance/Emergency work 50% 

Foundation works 100% 

Services work 30% 

11. FAULTY MATERIALS, WORKMANSHIP & DEFECTS AFTER COMPLETION 

a. The Engineer shall have powers to require the removal from the site of all materials and work 
which in his opinion are not in accordance with specifications and in case of default, the 
Engineer shall be at liberty to employ other persons to remove the same without being 
answerable or accountable for any loss or damage that may happen or arise to such materials 
to be substituted thereof and in case of default the Engineer may cause the same to be 
supplied and all costs which may attend such removal and / or substitution are to be borne by 
the contractor. 

b. If it shall appear to the Engineer or to the employer based on audit/ technical examination that any 
work has been executed with unsound, imperfect, or un skillful workmanship or with materials 
of any inferior description, or that any materials or articles provided by him for the execution of 
the work are unsound or of a quality inferior to that contracted for or otherwise not in accordance 
with the contract, any defects shrinkage or other faults which may appear within the defects 
liability period of twelve months from the date of completion arising in the opinion of the 
Engineer, the contractor shall on demand in writing which shall be made within twelve months of 
the completion of the work from the Engineer specifying the work, materials articles defects or 
other faults complained of notwithstanding that the same may have been passed, certified and 
paid for, forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as 
the case may require or as the case may be, remove the materials or articles so specified and 
provide other proper and suitable materials or articles at his own cost. In case of any such failure, 
the Engineer may rectify or remove or re-execute the work or remove and replace with others, 
the material or articles complained of as the case may be at the risk and cost in all respects of the 
contractor. 

c. In lieu of rectifying the work not done in accordance with the contract, the Employer may, 
allow such work to remain, and in that case make allowance for the difference in value, 
together with such further reduction as in his opinion may be reasonable. 

d. Provided always that nothing in this clause shall relieve the contractor from his liability to execute 
the works in all respects in accordance with the terms and conditions of this contract, or from his 
liability to make good all defects. 
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12. WORKS TO BE OPEN FOR INSPECTION 
a. All work  under  or in course of execution  or executed  in pursuance  of the contract  shall at all 

times be open  to the inspection  and  supervision  of the  Engineer  and the  contractor shall at 

all times during the usual working  hours,  and  at  all  other  times  at  which reasonable notice 

of the intention of the Engineer to visit the works shall have been given to the contractor, 

either himself be present to receive order and instruction or have a responsible agent duly a 

credited in writing present for that purpose. 

b. The contractor shall give not less than seven days’ notice in writing to the Engineer before 

covering up or otherwise placing beyond the reach of measurement any work in order that the 

same may be measured and correct dimensions thereof be taken before the same is so covered up 

or placed beyond the reach of measurement and shall not cover up and place beyond the reach 

of measurement, any work without the consent in writing of the Engineer and the Engineer shall 

within the aforesaid period of seven days inspect the work, and if any work shall be covered up or 

placed beyond the reach of measurement without such notice having been given or the Engineer's 

consent obtained the same shall be uncovered at the contractors expense or in default thereof no 

payment or allowance- shall be made for such work or the materials with which the same was 

executed. 

13. IN-CASE OF DEATH OF CONTRACTOR 
Without prejudice to any of the rights or remedies under this contract, if the contractor dies, 

the Employer shall have the option of terminating the contract without compensation to the 

contractor. 

14. SUB-CONTRACTORS 
The Employer reserves the right to use the premises and any portion of the site for the 

execution of any work not included in the contract. The contractor is to afford all reasonable 

facilities to all subcontractors, specialists, merchants, tradesmen and others who may at any time 

be appointed by the Employer for executing any work or supplying any goods relating to the 

constructions, servicing, equipping or furnishing of the work under this contract. 

15. COMPLIANCE TO LABOUR LAWS & APPRENTICE ACT 
The contractor shall comply with all the provisions of the Minimum wages Act, 1948, contract 

Labour (Regulation and Abolition) Act, 1970, and rules and orders framed the under and other 

labour laws affecting contract labour and Apprentice Act, 1961 and the rules and orders framed 

thereunder that may be in force or brought into force from time to time. 

"Contractor shall obtain a valid license under contract Labour (R & A) Act 1970 and Contract 

Labour (R & A) Central Rule 1971 before commencing work and which should be valid till the 

completion." 

16. COMPENSATION FOR DELAY 

a. The time for carrying out the work as entered in the tender shall be strictly observed by the 
contractor and shall be deemed to be the essence of the contract on the part of the 
contractor. The work shall throughout the stipulated period of the contract be proceeded with 
all due diligence and the contractor shall pay as compensation an amount equal to one per 
cent or such smaller amount as the Employer (Whose decision in writing shall be final) may 
decide on the amount of the whole work as shown in the agreement, for every week that the 
work remains uncommented or unfinished after the proper dates. 

b. And further to ensure good progress during the execution of the work, the contractor shall be 
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bound in all cases in which the time allowed for any work exceeds one month (save for special 
jobs) to complete one-eighth of the whole of the work before one-fourth of the whole time 
allowed under the contract has elapsed; three eighths of the work before one-half of such time 
has elapsed, and three-fourths of the work before three-fourths of such time has elapsed. 
However, for special jobs if a time schedule has been submitted by the contractor and the same 
has been accepted by the Employer, the contractor shall comply with the said time schedule. In the 
event of the contractor failing to comply with this condition, he shall be liable to pay as 
compensation an amount equal to one per cent or such smaller amount as the Employer (whose 
decision in writing shall be final) may decide on the said cost of the Work for every week that the 
due quantity of work remains incomplete. Provided that the entire compensation to be paid 
under the provisions of this clause shall not exceed ten per cent on the cost of the work as shown 
in the agreement. 

17. DAMAGE TO WORKS IN CONSEQUENCE OF HOSTILITIES OR WAR-LIKE OPERATIONS 

a.     The work (whether fully constructed or not) and all materials, machines, tools and plants, 

scaffolding, temporary buildings and other things connected therewith shall be at the risk of the 

contractor until the work has been delivered to the Employer and a certificate from him to that 

effect obtained. In the event of the work or any materials properly brought-to the site for 

incorporation in the work being damaged or destroyed in consequence of hostilities or war 

like operations, the contractor shall, when ordered in writing by the Employer, remove any 

debris from the site, collect and properly stack or remove in store all serviceable materials 

salvaged from the damaged work and shall be paid at the contract rates in accordance with the 

provision of this agreement for the work of clearing the site of debris, stacking, removal of 

serviceable materials and for the reconstruction of all works ordered by the Employer such 

payment being in addition to compensation up to the value of the work originally executed 

before being damaged or destroyed and not paid for. In case of works damaged or   destroyed but 

not already measured and paid for the compensation shall be assessed by the Employer. The 

contractor shall be paid for the damage/destruction suffered and for restoring the material at the 

rates based on the analysis of rates tendered for in accordance with the provision of this 

agreement. The certificate of the Employer regarding the quality and quantity of materials and 

the purpose for which they were collected shall be final and binding on the contractor. 

b.      Provided always that no compensation shall be payable for any loss in consequence of 

hostilities or war-like operations (i) unless the contractor had taken all such precautions 

against Air Raid as are deemed necessary by the A.RP. Officers or the Employer, (ii) for any 

materials etc., not on the site of the work or for any tools and plant, machinery, scaffolding, 

temporary buildings and other things not intended for the work. 

In the event of the contractor having to carry out reconstruction as aforesaid, he shall be 

allowed such extension of time for its completion as is considered reasonable by the Em 

player. 

18. EXTENSION OF TIME 
a. If the contractor shall desire an extension of time for the completion of the work on the 

grounds of his having been unavoidably hindered in its execution or any other ground, he 

shall apply in writing to the Employer within thirty days of the date of hindrance on account of 
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which he desires extension-as aforesaid, and the Employer shall, if in his opinion (which shall 

be final) reasonable grounds shown therefor, authorize such extension of time if any, which 

may, in his opinion, be necessary or proper. 

b. In the event, the value of work exceeds the value of the Bill of Quantities owing to variations 

the contractor shall be entitled to ask for extension of time in proportion to the increased value 

of work. 

19. SUSPENSION OF WORK BY CONTRACTOR 
a.  The Employer may without prejudice to his right against the contractor in respect of any delay 

or inferior workmanship or otherwise or to any claims for damages in respect of any breaches 

of the contract and without prejudice to any rights or remedies under any of the provisions of 

this contract or otherwise and whether the date for completion has or has not elapsed by 

notice absolutely determine the contract in any of the following cases: 

• if the contractor having been given by the Engineer a notice to rectify, reconstruct or 

replace any defective work or that the work is being performed in any inefficient or 

otherwise improper or un workman-like manner shall omit to comply with the 

requirements of such notice for a period of seven days thereafter or if the contractor 

shall delay or suspend the execution of the work so that in the judgment of the Employer 

(which shall be final and binding) he will be unable to ensure completion of the work by 

the date for completion or he has already failed to complete the work by that date. 

• If the contractor being a company shall pass a resolution or the court shall make an order 

that the company shall be bound up or if a receiver or a manager on behalf of a creditor 

shall be appointed or if circumstances shall arise which entitle the court of creditor to 

appoint a receiver or a manager or which entitle the court to make a binding up order. 

• If the contractor commits breach of any of the terms and conditions of this contract 

• If the contractor commits any acts mentioned in Clause -13 thereof. 

b. When the contractor has made himself liable for action under any of the cases 

aforesaid, the Employer shall have the following powers: 

• To determine or rescind the contract as aforesaid (of which termination or rescission 

notice in writing to the contractor under the hand of the Employer shall be conclusive 

evidence). Upon such determination or rescission, the security deposit of the contractor 

shall be liable to be forfeited and shall be absolutely at the disposal of the Employer. 

• The Engineer may employ labour paid by the Employer and to supply materials to carry 

out the work or any part of the work debiting the contractor with the cost of the labour and 

the price of the materials (of the amount of which cost and price certified by Engineer shall 

be final and conclusive against the contractor) and crediting him with the value of the work 

done in all respects in the same manner and at the same rates as if it had been carried out 

by the contractor under the terms of his contract. The certificate of the Engineer as to the 
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value of the work done shall be final and conclusive against the contractor, provided 

always that action under the sub-clause shall only be taken after giving notice in writing to 

the contractor. Provided also that if the expenses incurred by the Employer are less than 

the amount payable to the contractor at his agreement rates, the difference should not be 

paid to the contractor. 

• After giving notice to the contractor to measure up the work of the contractor and to 

take such part thereof as shall be unexecuted out of his hands and to give it to another 

contractor to complete in which case any expenses which may be incurred in excess of 

the sum which would have been paid to the original contractor if the whole work had 

been executed by him (of the amount of which exceed the certificate in writing of the 

Engineer shall be final and conclusive) shall be borne and paid by the original 

contractor and may be deducted from any money due to him by the Employer under 

this contract or any other account whatsoever or from his security deposit. 

• In the event any one or more of the above courses being adopted by the Employer the 

contractor shall have no claim to compensation for any loss sustained by him by reason of 

his having purchased or procured any materials or entered into any engagements or made 

any advances on account or with a view to the execution of the work or the performance of 

the contract. And in case action is taken under any of the provisions aforesaid, the 

contractor shall not be entitled to recover or be paid any sum for any work thereof or 

actually performed under this contract unless and until the Engineer has certified in 

writing the performance of such work and the value payable in respect thereof and he shall 

only be entitled to be paid the value so certified. 

20. CERTIFICATES & PAYMENTS 
a. The Engineer shall take or cause to be taken the requisite measurements for the purpose of having 

the same verified and the claim, as far as admissible, adjusted as far as possible, before the expiry 

of ten days from the presentation of the bill. If the contractor does not submit the bill within the 

time fixed as aforesaid the Engineer may cause action within seven days of the date fixed as 

aforesaid, an authorized representative to measure Up the said work in the presence of the 

contractor whose signature to the measurement will be sufficient warrant and the Engineer may 

prepare the bill from such measurements. 

b. Before taking any measurement of any work the Engineer or his authorized representative 

deputed by him shall give reasonable notice to the contractor. If the contractor fails to attend after 

such notice or fails to sign or to record the difference within a week from the date of 

measurement in the manner required by the Engineer then in any such event the measurements 

taken by the Engineer or by the authorized representative deputed by him as the case may be, 

shall be final and binding on the contractor and the contractor shall have no right to dispute the 

same. 

c. The charges in the bills shall always be entered at the rates specified in the agreement or in the 

case of any extra work ordered in pursuance of these conditions and not mentioned or provided 
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for in the agreement at the rate determined as per clause -10. However, in case of partially 

executed items of Work, the Employer at his discretion allows proportionate rates for such items 

of work as determined by the Engineer whose certificate of the sum so payable shall be final and 

conclusive against the contractor. 

21. PERIOD OF COMPLETION: 

 

              45 days from the date of Commitment of Agreement. 

22. SECURITY DEPOSIT 
a. In case a fixed deposit receipt of any scheduled bank is furnished by the contractor to the 

Employer as part of the security deposit and the bank goes into liquidation or for any reason is 

unable to make payment against the said fixed deposit receipt, the loss caused thereby shall fall on 

the contractor and the contractor shall forthwith on demand furnish additional security to the 

Employer to make, good the deficit of such sum from the running bill as mentioned above. Such 

deductions will be held by the Employer by way of security deposit, provided always that the 

Employer for this purpose shall be entitled to recover the said percentage of the amount from 

each running bill till the balance of the amount of security deposit is released. All compensation or 

the other sums of money payable by the contractor under the terms of this contract may be 

deducted from the security deposit or from the interest arising therefrom or from any sums which 

may be due to Or may become due to the contractor by the Employer on any account whatsoever  

and in the event of his security  deposit being reduced by reason of any such deductions aforesaid, 

the contractor shall within ten days make good in cash or further fixed deposit receipt pledged in 

favor of the Employer. The security deposit shall be collected from the running bills of the 

contractor at the rates mentioned above and the earnest money if deposited at the time of 

tenders will be treated as part of the security deposit. 

b. The contractor if he so desires may furnish fixed deposit receipt in advance towards the security 

deposit. Such fixed deposit receipt shall be of a minimum value of Rs 25000/-each (The last such 

fixed deposit receipt could be of a lower value on the basis of the amount). In case any recovery is 

affected from running account bills, such recovered amount shall not be replaced with fixed 

deposit receipt. It is in the contractor's interest to keep a watch about the adequacy of the fixed 

deposit receipt submitted. 

c. No partial refund of security deposit shall be made during the defect liability period. In case the 

final bill is not settled within stipulated period for reasons beyond control and the Employer is 

satisfied that the security deposit is not required for adjustment of Employers dues or whatsoever 

dues either in this or any other contract then this security deposit either in full or in part could be 

refunded at the sole discretion of the Employer. "However, release of security deposit would be 

only after written clearance of Labour Officer regarding no dues or claims is received. 

d. In case of termination of contract, this security deposit shall be forfeited and amount necessary to 

make up this amount shall be recovered from money due to the contractor under this contract, or 

any other contract with the Employer. 
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23. COMPLETION CERTIFICATE 
a. Within ten days of the completion of the work, the contractor shall give notice of such completion 

to the Employer and within ten days of the receipt of such notice the Engineer shall inspect the 

work. If there is no defect in the work the Employer shall furnish the contractor with a certificate of 

completion otherwise a certificate of completion indicating defects shall be issued but the work 

shall not be considered to be completed until the contractor shall have removed from the premises 

on which the work shall be executed all the scaffolding, surplus material, rubbish, and all huts and 

sanitary arrangements required for his work, people on site in connection with the execution of 

the works as shall have been erected or constructed by the contractor and cleaned of the dirt, 

splashes, droppings of finishing items from all wood work, doors, windows, walls, floors or other 

parts of any building, in, upon or about which the work is to be executed or of which he may have 

had possession for the purpose of the execution thereof. If the contractor shall fail to comply with" 

requirements of this clause on or before the date fixed for the completion of the work, the 

Employer may at the risk and cost of the contractor take action as he may think fit and the 

contractor shall have no claim except for any sum actually released by the sale thereof. 

24. ESCALATION 
a. Escalation :- If the prices of materials not being supplied by the Employer and/or wages of labour 

required for execution  of the work increase,  the contractor shall be compensated for such 

increase as per provision detailed below and the amount of the contractor shall accordingly be 
varied, subject to the condition that compensation for escalation in prices shall be available only 

for the work done during the stipulated period of the contract including such period for which the 
contract is validly extended under the provision of clause 22 of General Conditions of Contract 

without levy of compensation under Clause 20 of General Condition of Contract and also subject 

to the condition that no such compensation shall be payable for a work for which the stipulated 

period of completion is eighteen months or less. Such compensation for escalation in the prices 

of materials and labour when due, shall be worked out based on the provision. 

i) The base date for working out such escalation shall be the last date on which the tenders were 

stipulated to be received. 

ii) The cost of work on which escalation will be payable shall be reckoned as 85% of the cost of the 

work as per the bills, running or final, and from this amount the value of material supplied by the 

Employer and proposed to be recovered in the particular bill shall be deducted before the 

amount of compensation for escalation is worked out. In case of materials brought to site for 

which secured advance is included in the bill full value of such materials as assessed by the 

Engineer in charge (and not the reduced amount for which secured advance has been paid), shall 

be included in the cost of work done for operation of this clause. Similarly, when such materials 

are incorporated in the work, the secured advance is deducted from the bill the full assessed 

value of the materials originally considered for operation of this clause shall be deducted from 

the cost of work shown in the bill running or final. Further the cost of work shall not include any 

work for which payment is made for any item at prevailing market rates. 

iii) The compensation for escalation for materials & labour shall be worked out as per the 

formula given below: 

                                    VM =  W _A_ x  (Ml-MIO) 
                                                     100          MIO 
VM - Variation in material cost i.e. increase or decrease in the amount in rupees to  
                       Be paid or recovered 

W- Cost of work done worked out as indicated in sub para (ii) above 
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               A - Component of materials expressed as per cent of the total value of work and  

                                       is                   predetermined as 75. 

              Ml - Index numbers of wholesale prices in India for all commodities published      

                                by     Reserve Bank of India for the period under reckoning. 

              MIO - Index numbers of Wholesale prices in India for all commodities  

                              published by the Reserve Bank of India on the date of receipt of  

                                     tenders. 

                                       VL=  W  B   x  (LI-LIO)  
                                                    100         LIO 

             VL-            Variation in labour cost i.e. increase or decrease in the amount in   

                               rupees to be paid or recovered, 

W-           Value of work done, worked out as indicated in sub para (ii) above. 

             B-              Component of labour expressed as per cent of the total value of work and    

                               is predetermined as 25. 

             LI-             All India consumer price index numbers for industrial workers published by   

                               the Reserve Bank of India for the period under reckoning as for the period  

                              under consideration. 

LIO-          All India consumer price index numbers for industrial workers published by   

                  the Reserve Bank of India and valid on the stipulated date of receipt of   

                    tenders. 

b. The following principle shall be followed while working out indices mentioned in sub 

para (iii) above. 

• The compensation for escalation shall be worked out at half yearly intervals arid "shall 
be with respect to the cost of work done during the six calendar months of the said 
work. The first such payment shall be made at the end of the six months after the 
month (excluding) in which the tender was accepted and thereafter at six monthly 
intervals. At the time of completion of work, the last period for payment might become 
less than six months, depending on the actual date of completion. 

• The index (Ml or LI) relevant to any six months for which such compensation is paid 
shall be the arithmetical average of the indices relevant to the six calendar months. If 
the period up to date of completion after the six months covered by the last such 
installment of payment, is less than six months, the index Ml or LI shall be the average 
of the indices for the months falling within that period. 

• The base index (MIO or LIO) shall be the one relating to the month in which the tender 
was stipulated to be received. 

c. In the event the price of materials and or wages of labour required for execution of the 

work decreases there shall be downward adjustment of the cost of work so that the 

price of materials and / or wages of labour shall be deductible from the cost of work 

under this contract and in this regard formula herein before stated under this clause 

shall mutatis mutandis apply, provided that no such adjustment for the decrease in the 

prices of materials and / or wages of labour aforementioned would be made in case of 

contracts in which the stipulated period of completion of the work is eighteen months 

or less. 
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d. Employer shall have the discretion to permit the IEEMA (Indian Electrical & Electronics 

Manufacturers Association) clause for escalation in case of specialized works e.g. lifts 

and electrical and mechanical installations etc, where the price variation is not similar 

to building works. 

25. ARBITRATION 
a. Except where otherwise provided in the contract, all questions and disputes relating to 

the interpretation of the specifications, designs, drawings and instructions herein before 
mentioned, and as to the quality or workmanship or materials used on the work or as to 
any other question, claim, right, matter or thing whatsoever in any way arising out of or 
relating to the contract, designs, specifications, estimates, instructions, orders-on these 
conditions or otherwise concerning the works, or the execution or failure to execute the 
same, whether arising during the progress of the work or after the completion or 
abandonment thereof shall be referred to the sole arbitration of the person appointed by 
the Director-General, Council of Scientific and Industrial Research. The arbitrator shall be 
appointed within 30 days from the receipt of a request by any party. The arbitrator to 
whom the matter is originally referred, being unwilling or unable to act for any reason, the 
Director-General shall appoint another person to act as of Arbitrator in accordance with 
the terms of the contract, such person shall be entitled to proceed with the reference 
from the stage at which it was left by his predecessor. The arbitrator shall give a speaking 
award. The award of the Arbitrator shall & final and binding on the parties. The cost of the 
Arbitrator shall be borne equally by both the parties. 

b. It is also a term of the contract that the party invoking arbitration shall specify the 
dispute or disputes to be referred to arbitration under this clause together with the 
amount or amounts claimed in respect of each such dispute. 

c. It is also a term of the contract that if the contractor does not make any demand for 
arbitration in respect of any claim in writing within 90 days of receiving the intimation 
from the Employer that the final bill is ready for payment, the claim of the contractor 
will be deemed to have been waived and absolutely barred and the Employer shall be 
discharged and released of all liabilities under the contract in respect of these claims. 

d. Subject as aforesaid the provisions of the Arbitration and conciliation Act, 1996, or any 
statutory modification or re-enactment thereof and the rules made there under and the 
time being in force shall apply to the arbitration reference under this clause. - 

26.     DISMANTLED MATERIAL 

The contractor shall treat all material obtained during dismantling of a structure, 
services sub system/installations, excavation of the site for a work etc., as Employer's 
property and such mate rial shall disposed of to the best advantage of the Employer 
according to instructions issued in writing by the Engineer. 

 
27. PERFORMANCE GUARANTEE 

Performance Guarantee may be taken from the Contractor before the award of work, 
by the officer authorized to award the contract, if and where considered necessary, to 
ensure that a part or whole of the contract is completed by the contractor. In case of 
non-performance, this guarantee could be encashed. 
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SPECIAL CONDITIONS OF CONTRACT 
1. Materials used on work without prior inspection and testing (where testing is necessary) and 

without approval of Engineer-in-charge are liable to be considered unauthorized, defective and 

not acceptable. The Engineer-in-charge shall have full powers to require removal of any or all of 

the materials brought to site by contractor which are not in accordance with the contract, 

Specifications or do not conform in character or quality to the samples approved by the 

Engineer-in-charge. In case of default on the part of the contractor in removing rejected 

materials, the Engineer-in- charge shall be at liberty to have them removed at the risk and cost of 

the contractor. 

2. The contractor will have to make his own ’arrangement for obtaining electric connection from 

the state electricity board and make necessary payments directly to the department concerned 

and/or install generators at the site of work, if required and nothing extra whatsoever will be 

payable on this account. 

3. The contractor shall maintain in good condition all work executed till the completion of the 

entire work entrusted to the contractor under this contract and nothing extra shall be paid on 

this account. 

4. No payment will be made to the contractor for damage caused by rain, floods and other natural 

calamities whatsoever during the execution of the works and any dam- age to the work on this 

account shall have to be made good by the contractor at his own cost and nothing whatsoever’ 

shall be paid on this account. 

5. The item rates or percentage rates for all items of work, unless clearly specified otherwise, shall 

include the cost of all labour materials, de-watering and other inputs involved in the execution of 

the items. 

6. For the safety of all labour directly or indirectly employed in the work for the performance of the 

contractor’s part of this agreement, the contractors shall, in addition to the provisions of Safety  

code and directions of the Engineer-in-charge make all arrangements to provide facility as per 

the provisions of Indian Standard Specifications (Codes) listed below and nothing extra shall be 

paid on this account. 

7. In case of Specifications the following hierarchy will be followed: 

a. Nomenclature of the item. 
b. Additional Specifications, particular Specifications, special/additional conditions if any as 

defined in the contract documents. 
c. Drawings 
d. CPWD Specifications, 
e. BIS Specifications (Latest version) if CPWD Specifications not available. 
f. Manufacturers Specifications if BIS Specifications not available. 
g. Sound Engineering Practices Standard Textbooks. 
h. If none of the above is available decision of Engineer-in-Charge will be final. 

 
 
 
 
 
 
 



26 
 

8. Preferred Make of Materials: 

A List of Preferred Brand Names of Various Materials/Products are shown below for usage in 
execution of work. 
 

S. 
No. 

Materials Preferred Make 

1 Ply wood Kitply, Centuryply, Archidply, Greenply, Merino. 

2 Laminates 
Kitply, Centuryply, Archidply, Greenply, Merino, 
Formica. 

3 Veneers Kitply, Centuryply, Archidply, Sonear Greenply. 

4 Flush Door Shutters Raavela Doors, ITPL, Kitply, Greenply, Archidply 

5 M. S. Structural Sections TATA, SAIL, RINL, JINDAL Steel & Power, JSW. 

6 Aluminium Extruded sections Jindal, Hindalco, Indian Aluminium Co. 

7 
Float/Plain/Tinted/Te,pered 
Glass 

Modi, Saint Gobain, Asahi. 

8 Mirror Glass Modi Guard, Atul, Golden Fish 

9 
Stainless Steel Friction stay 
hinges 

Hafele, Eari Bihari, Magnum, Dorma, Doorset 

10 
Fire Resistant steel door 
shutters with frame 

Shakti Hormann, MPP systems, TATA Pravesh 

11 
Anodised/Power Coated 
Aluminium Fittings/Fixtures 

Classic, crown, Everite, Jyothi, Shakthi. 

12 
Hydraulic Door Closers/ Floor 
Springs 

Dorma, Magnum, Doorset, Hafele, Hettich 

13 Steel Nuts, Bolts and Screws Atul, Hilti 

14 Stainless Steel Screws Kundan/Arrow/Nettlefold/GKW 

 
9. All Stone aggregates, sand, stone dust, etc shall be obtained only from the quarry or other 

source approved by the Engineer in charge before they are actually procured and used in the 

work. The percentage rate for the items mentioned in the schedule of quantities includes all 

charges and nothing-extra payable on any account. 

10. Labour Welfare Cess @ 1% shall be deducted at source from the bills of Gross value (which 

includes the cost of stipulated materials) of the work done and Government shall not 

entertain any claim whatsoever in this respect in this contract. 

11. All taxes, Labour Cess etc., as applicable shall be borne by the contractor himself. The contractor shall 

quote his rates considering all such taxes including GST on works. Any recovery towards GST is 

notified by the competent authority, the same shall be affected and no claim what so ever shall be 

entertained by IITH. The contractor shall quote his rates accordingly. 
12. This notice inviting Tender shall form a part of the contract document. The successful 

tenderer/contractor, on acceptance of his tender by the Accepting Authority shall within 15 days 

from the stipulated date of start of the work, sign the contract consisting of: - 

a) The Notice Inviting Tender, all the documents including additional conditions, 

specifications and drawings, if any, forming the tender as issued at the time of 

invitation of tender and acceptance thereof together with any correspondence 

leading thereto. 
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METHOD OF SUBMISSION OF BIDS: 

 
 

1. The bid documents can be downloaded from the Institute website and CPP Portal 

https://nitandhra.ac.in/main/tender  &  https://eprocure.gov.in/epublish/app 

2. The bids should be filled in two bid formats with all the required documents as enclosures 

in separate sealed covers i.e.: (a) Part-I Technical bid, (b) Part-II Price bid. 

Two separate sealed covers should be specifically super-scribed as (a) ‘’Technical bid for supply and fixing 
of office cabins for training & placement cell in library building ground floor at NIT Andhra Pradesh, 
Tadepalligudem” and (b) ‘’Price bid for supply and fixing of office cabins for training & placement cell in 
library building ground floor at NIT Andhra Pradesh, Tadepalligudem”. 

3. . Both the sealed envelopes (a) and (b) are to be kept in another Master envelope, which 

should also be sealed and submitted. 

4. The Master envelope should be super-scribed with “Tender for supply and fixing of office 

cabins for training & placement cell in library building ground floor at NIT Andhra Pradesh, 

Tadepalligudem” and shall be addressed to The Tender Box, C/o Central Stores & Purchase 

Section, National Institute of Technology Andhra Pradesh, Beside Chennai - Srikakulam 

Highway, Near Kondruprolu, Tadepalligudem, West Godavari District, Andhra Pradesh-

534101. 

5. Last date for submission of bid documents is 18.01.2022 up to 03.00. PM 

6. Bids received after the due date and time shall be summarily rejected. 
 

7. Incomplete bids or bids not submitted in prescribed format are liable for rejection. 
 

8. Institute will not be responsible for postal delay. 
 
 
 
 
 
 
 

Name and Signature of bidder with seal 
 
 
 
 
 
 
 
 

https://nitandhra.ac.in/main/tender
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EVALUATION PROCEDURE: 

 

1. At the first stage, the Technical Bids shall be opened in the presence of Bidders, who may 

like to be present on 18.01.2022 at 03.30. PM in Central Stores & Purchase Section of NIT- 

Andhra Pradesh, Tadepalligudem. 

2. A Committee duly constituted by the Competent Authority would evaluate the technical bids 

submitted by the Bidders. 

3. Prior to detailed evaluation, the Institute will determine the substantial responsiveness of 

each bid to the tender document. A substantially responsive bid is one which conforms to all 

the terms and conditions of the bidding/tender document and is without any material 

defects and deviations. Deviations from, or objections or reservations to critical provisions 

such as those concerning qualification/eligibility criteria, availability of facilities and 

amenities as needed, availability of government/statutory approvals and clearances, ready 

and explicit willingness to accept and honor the terms and conditions of contract etc. will be 

deemed to be material deviations. 

4. If a bid is not substantially responsive, it will be rejected by the Institute and may not 

subsequently be made responsive by the Bidder by correction of the non-conformity. 

5. Only those Bidders whose technical bids have been found to be substantially responsive 

would be evaluated. 

6. The Price bids of those Bidders only shall be opened who qualified in the Technical 

Evaluation. The Institute will award the contract to the Successful Bidder, whose Price bid 

is the lowest price bid among all the quoted bids. The decision of the Director, NIT Andhra 

Pradesh, Tadepalligudem, is final in this regard. 

7. The Bidder should quote the monthly Service charge in the Price bid in figures as well as in 

words. 

8. The validity of the bids shall be for a minimum period of 90 days. 

9. Tenders with revised/modified rates/offer after opening of the tenders shall be summarily 

rejected and the entire Earnest Money Deposit (EMD) submitted with the tender shall be 

forfeited. 

10. The tender is not transferable under any circumstances. 

Telegraphic, conditional or incomplete tenders shall not be accepted. Canvassing of any 

kind, direct or indirect, shall lead to disqualification of the Bidder. 

11. Institute reserves the right to reject any or all the tenders at any stage or accept them in part 
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or reject the lowest tender without assigning any reason thereof and the decision of the 

Institute in this respect shall be final. 

12. The Institute reserves the right to cancel the tender process at any stage without assigning 

any reason.  

 

 
Name and Signature of bidder with seal 
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TIE BREAKING PROCEDURE: 
 
In case of tie in the Lowest 1 (L1), the bidder among them who is having highest average 

annual turnover (as defined and sought in eligibility criteria) shall be awarded the contract offer. 

                      I / we accept all the terms and conditions of the tender notice. 
                      Date: …………………… 
                      Place: …………………. 
                                                                                                                 

 
Name and Signature of Contractor with Seal 

 
 
 
RESOLUTION OF DISPUTES: 

In the event of any dispute arising out of or in connection with this contract, whether 

during the subsistence of the contract or thereafter, the matter shall be referred to the Director, 

NIT Andhra Pradesh, Tadepalligudem, or any other officer nominated by the Director, NIT 

Andhra Pradesh, Tadepalligudem, for arbitration whose decision shall be final and binding on 

both the parties. The Agency agrees that the arbitrator could be an employee of the Institute 

and shall not have any objections in this regard. The proceedings before the arbitrator would be 

governed by the provision of the Arbitration Act 1996. 

STATUTORY OBLIGATIONS 

The Bidder will strictly observe and follow the following statutory regulations/acts as well 
as any new rules / changes as applicable, during the period of this contract. He shall be solely 
responsible for failure to fulfil these statutory obligations. The successful bidder shall indemnify 
 is deemed to have indemnified NIT Andhra against all such liabilities which are likely to arise 
out of the Contractor’s failure to fulfil such statutory obligations. All documents, registers 
pertaining to this contract shall be maintained meticulously and shall be provided periodically 
for inspection. The salient features of the statutory regulations/acts are listed below and it is the 
responsibility of the selected Bidder that these regulations/acts and their amendments from 
time to time are strictly adhered to in totality. Even if the Bidder appointed for this contract may 
be exempt from any or all of the following employee-friendly legislation, it is incumbent on all 
Contractors to cover all their employees / workmen cover by this tender with these cover / 
benefits. 

 

COMMENCEMENT OF WORK: 

The Successful Bidder should start the work with effect from the date of commencement 
of Agreement by mutual consent. In case, it is found that the work has not been taken up from 
the date of commencement of Agreement, the NIT Andhra Pradesh, Tadepalligudem, at its sole 
discretion may cancel the work order and the Performance guarantee shall be forfeited without 
any further reference to the Bidder. Further, the work order will be awarded to next least 
quoted bidder with the same terms and conditions. 

 

DISCLAIMER: 

Even though adequate care has been taken in the preparation of this Tender Schedule 
the Bidder should satisfy himself that the Schedule is complete in all respects. 

NIT-Andhra Pradesh not their employees make any representation or warranty as to the 
accuracy, reliability or completeness of the information in this Tender Schedule and it is not 
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possible for the NIT-Andhra Pradesh to consider the investment objective, Price situation and 
particular needs of each party who reads or uses the Tenders Schedule. Certain prospective 
Bidders may have a better knowledge of the scope of work than others. Each prospective Bidder 
should conduct his own investigations and analysis and check the accuracy, reliability and 
completeness of the information in the Tender Schedule and obtain independence advice from 
appropriate sources. 

The Registrar, NIT-Andhra Pradesh reserves the right to change any or all of the 
provisions of this request for Proposal. Such changes would be intimated to all parties procuring 
this request for Proposal. 

The Registrar, NIT-Andhra Pradesh reserves the right to reject any or all the Bids 
submitted in response to this request for Proposal at any stage without assigning any reasons 
whatsoever. 

 

JURISDICTION: 
 

The Court of Tadepalligudem alone will have jurisdiction to try any matter/dispute or 
reference between the parties arising out of this agreement/contract 

 
 
 
 
 
 
 
 
 

Signature of the Bidder with stamp 
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Annexure-I 

PART-A (TECHNICAL BID) 

All the commercial conditions shall also be indicated in this part. Deviations, if any, to our 

specifications shall be brought out very clearly. Bidders shall mention point-wise confirmation with 

regard to technical specifications given in our Enquiry. 

S No. Particulars Details 
1 Bidder’s name  

2 Registered Office and address  

3 Working Place of the office  

4 Year of Establishment  

5 Copy of Contract Registration Certificate  

6 Type of Firm (Ownership, Partnership, Pvt Ltd 
or Ltd Co. 

 

7 Details of ownership (Name and Address of 
the Board of Director, Partners etc.,) 

 

8 Name of the authorized signatory who is 

authorized to sign all the relevant documents 

(power of attorney, if any to be submitted) 

 

 
9 

Registration Numbers: 

Firm Registration No.  

GST No.  

Any other registration which is mandatory for 
such agencies stipulated by Concerned 
authorities: 

 

11 PAN Number  

12 Total Annual Turnover for last three years 2018-19: Rs 

2019-20: Rs 
2020-21: Rs 

13 Whether Agency has been blacklisted by any 
Govt or Semi-Govt. organization or any other 
organization? If yes, provide details 

YES/NO 

14 DD Number, Amount and Date of EMD 
submitted 

 

 Bank Particulars 
Account name  

Type of A/C: (SB/CA/CC)  

A/C No.  

IFS code  

Name of the Bank  

Branch  

  

Enclose all certificates in support of the above statements. 

                 

     Signature of the Bidder with stamp
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Annexure-II 
EXPERIENCE DETAILS 

 
 

S. 

No. 
 

Year 
 

Name of the Client 

Order No. & 

Date 

Contract value per 

year 

No. of 

personnel 

deployed 

 
01 

     

 
02 

     

 
03 

     

 
04 

     

 
05 

     

 
 

    Note: Supporting documents are to be attached 
 
 

 
     Date:                                                                                         Authorized Signatory: 

 

Name: 

     Place:  

 Designation: 

 

Company:  

 

Contact No:  

 

Company Seal: 
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Annexure - III 
 

DECLARATION 

 

(To be provided on letter head of the Bidder and submit along with technical bid) 
 
 

 
I / We do hereby certify that our firm is 

not blacklisted and no enquiries / cases are pending against us by Govt. of India / Govt. of Andhra 

Pradesh or by any State Board Universities, since inception of the firm / company. 

 

All the terms and conditions given in the tender draft with                                                                      
File No: NIT/ANDHRA/ESTATE/DECEMBER/T&P CABINS/2021-2022/03 Date: 23.12.2021 for 

“Construction of T& P Cabins Near Staff Quarters for NIT Andhra Pradesh, Tadepalligudem” issued by the 
NIT Andhra Pradesh, Tadepalligudem, are acceptable to us. 

 
We also certify that the information mentioned in the submitted documents is true and complete in 

any every respect and explicitly agree that in case at a later date it is found out by the Institute (NIT 

Andhra Pradesh, Tadepalligudem) that any details provided herein by us are incomplete/incorrect, 

any contract given to us may be summarily terminated forthwith, our firm may be blacklisted, and 

that the Institute may also initiate any other legal/penal proceedings, as deemed fit by it. 

 
 
 
 
 
 

Date: Authorized Signatory 

Name: 

Place: Designation: 

Company: 

Contact No: 

Company Seal: 
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Annexure-IV 

CHECKLIST 
 

(The Bidder may use the checklist below, to ensure that the tender submitted is complete in all 
respects) 

 

S. No Particulars Yes No 

1 Copy of original tender draft downloaded from the NIT 
Andhra Pradesh website. 

  

2 Crossed Demand Draft from National Bank towards 
Tender Processing Fee 

  

3 Crossed Demand Draft from National Bank towards 
EMD 

  

4 Copy of firm registration   

5 Copy of Contractor Registration Certificate   

6 Copy of GST registration   

7 Copy of PAN card   

8 Copy of relevant work order(s)   

9 Copy of work completion certificate(s)   

10 Copy of Work satisfactory certificate(s)   

11 Copy of Price turnover certificate issued from Charted 
Accountant with UDIN on his letter head. 

  

12 Copies of Income Tax Saral form/Returns along with 
Audited Price statements, Profit and Loss Account, 
Balance sheets, Form 26AS and 3CA&3CB for last 3 years 

subjected to Price statement submitted to 
firm/proprietary/company. 

  

13 Declaration in the format given by the Institute   

14 Price bid cover   

15 Form 26 AS must be submitted for the period of 
experience claimed (for each year of work done). 

  

 

Note: All the pages of the original bid document along with other hard copies should be 

serially numbered and attested by the Bidder. 

 

 
Signature of the Bidder with stamp 
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Annexure-V 

BILL OF QUANTITY  
NAME OF THE WORK: SUPPLY AND FIXING OF OFFICE CABINS FOR TRAINING & PLACEMENT CELL 

IN LIBRARY BUILDING GROUND FLOOR AT NIT ANDHRA PRADESH, TADEPALLIGUDEM. 

S. No Details of the work Quantity UNIT Rate 
Amount 

(RS.) 

1 

Providing and fixing aluminum work for 
doors, windows, ventilators and 
partitions with extruded built up standard 
tubular sections/ appropriate Z sections 
and other sections of approved make 
conforming to IS: 733 and IS: 1285, fixing 
with dash fasteners of required dia and 
size, including necessary filling up the 
gaps at junctions, i.e. at top, bottom and 
sides with required EPDM rubber/ 
neoprene gasket etc. Aluminum sections 
shall be smooth, rust free, straight, 
mitred and jointed mechanically 
wherever required including cleat angle, 
Aluminum snap beading for glazing / 
paneling, C.P. brass / stainless steel 
screws, all complete as per architectural 
drawings and the directions of Engineer-
in-charge. (Glazing, paneling and dash 
fasteners to be paid for separately)  

1596 KG 497.19 793515.2 

2 

For shutters of doors, windows & 
ventilators including providing and fixing 
hinges/ pivots and making provision for 
fixing of fittings wherever required 
including the cost of EPDM rubber / 
neoprene gasket required (Fittings shall 
be paid for separately) 

189 KG 600.69 113530.41 

3 

Providing and fixing 12 mm thick 
prelaminated particle board flat pressed 
three layer or graded wood particle board 
conforming to IS: 12823 Grade l Type ll, in 
paneling fixed in aluminum doors, 
windows shutters and partition frames 
with C.P. brass / stainless steel screws 
etc. complete as per architectural 
drawings and directions of engineer-in-
charge 

115.884 Sq. m 996.31 115452.40 

4 

Providing and fixing glazing in aluminium 
door, window, ventilator shutters and 
partitions etc. with EPDM rubber / 
neoprene gasket etc. complete as per the 
architectural drawings and the directions 
of engineer-in-charge. (Cost of aluminium 
snap beading shall be paid in basic item): 

38.628 Sq. m 1388.64 53629.27 

5 

Filling the gap in between aluminium 
frame & adjacent RCC/ Brick/Stone work 
by providing weather silicon sealant over 
backer rod of approved quality as per 
architectural drawings and direction of 
Engineer-in-charge complete. 

37.5 Sq. m 89.30 3348.75 
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6 

Providing and fixing 150 mm bright 
finished floor brass door stopper with 
rubber cushion, necessary brass screws 
etc. to suit shutter thickness complete 

10 Nos 244.19 2441.90 

7 

Providing and fixing aluminium die cast 
body tubular type universal 
hydraulic door closer (having brand logo 
with ISI, IS: 3564, embossed 
on the body, door weight up to 35 kg and 
door width up to 700 mm), with 
necessary accessories and screws etc. 
complete. 

10 Nos 1074.47 10744.70 

8 Provision for Door set 10 Nos LS 6000 

 TOTAL 10,98,663 
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PRICE BID 

 

NAME OF THE WORK: SUPPLY AND FIXING OF OFFICE CABINS FOR TRAINING & PLACEMENT CELL              
                                          IN LIBRARY BUILDING GROUND FLOOR AT NIT ANDHRA PRADESH,            

                           TADEPALLIGUDEM. 
 

 
ESTIMATE CONTRACT VALUE (ECV): Rs. 10,98,663/- (Rupees Ten Lakhs Ninety-Eight Thousand Six 
Hundred and Sixty-Three Rupees only) 
 
 

I / We hereby express my/our willingness to execute the aforesaid work as per the conditions, 

standards, specifications, rules, regulations, etc., stipulated in the tender documents. 

We quote the cost equal to ___________ percentage LESS/ MORE of the ECV cited above. 

We are aware that the above quoted percentage figure/decimal should be between any value 

0 to 5 else the bid will be rejected. 

Note: Either ‘LESS’ or ‘MORE’ must to ticked above to decide the discount or excess 

component of the ECV percentage 

 

NOTE: 
• Item Rates includes GST, Labour Cess, Water Cess, CP & OH as per the Government norms. 

• L1 shall be finalized only when the bidder quoted least percentage on the ECV. 

• If further tie between firm/Agencies/company the L1 will be finalized by Coin Toss. 

• 2% TDS amount of GST payable on the bills will be deducted as per the Govt. of India, 

Ministry of Finance, Department of Revenue notification vide No.65/39/2018-DOR, dated: 

14-09-2018. 

• Seigniorage charges applicable as per the Government of Andhra Pradesh, Department of 

Mines and Geology 

 

 
Signature of the Authorized Signatory 

 

Name: 
 

Designation: 

Address: 

Tel./Mobile No.: 

E-mail ID: 

Date: 

Seal of the Firm: 

 
 


