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NEWSPAPER ADVERTISEMENT

TENDER NOTICE:

NIT Andhra Pradesh, Tadepalligudem

Ref No: NITANP/SMMD/TENDER/2023-24/44 - Retender Date: 09.11.2023

Box Tenders/Open Tenders are hereby invited through CPP from reputed
registered Contractor/Contracting Firm for providing the following services at
NIT-Andhra Pradesh, Tadepalligudem, West Godavari district.

“Construction of children’s park near Residential Quarters at NIT Andhra Pradesh,
Tadepalligudem?”

Addressed to:
Tender Box
Material Management Disposal Section,
Sardar Vallabhbhai Patel Administrative Vista Building,
NIT Andhra Pradesh, Kadakatla, Near NH-16
Tadepalligudem-534101, West Godavari District, Andhra Pradesh

The above Tender name and Ref. No. should be Super-Scribed in the Main
Envelope containing the bid documents.

Tender Schedules can be downloaded from NIT Andhra Pradesh website from
09.11.2023 onwards. Bidders need to submit hard copy with relevant documents with
self-attested.

The last date for submission of tenders is 30.11.2023 up to 03.00PM.
For further details regarding Tender notification & specifications, please visit
www.nitandhra.ac.in/main/tender .

Date: 09.11.2023.
NIT Andhra Pradesh,
Tadepalligudem.



http://www.nitandhra.ac.in/main/tender

TIME SCHEDULE OF VARIOUS TENDER RELATED EVENTS

Construction of children’s park near Residential Quarters at NIT Andhra Pradesh,

Tadepalligudem

Bid Document downloading
Start date/ Time

09.11.2023 at 05.00PM.

Bid Document downloading
End Date / Time

29.11.2023 at 05.00PM.

Pre-Bid meeting

20.11.2023 at 03.30PM.

Last Date and Time for
receipt of Bids

30.11.2023 at 03.00PM.

Technical Bid Opening Date
[Time

30.11.2023 at 03.30PM.

Financial Bid Opening Date
/ Time

Will be intimated later

Contact Person

The Associate Dean (P&D, SEMW/SEIE),
NIT Andhra Pradesh, Tadepalligudem.
Email: ad_pdca@nitandhra.ac.in

Reference No:

NITANP/SMMD/TENDER/2023-24/44 - Retender

Date: 09.11.2023

Signature of the Bidder with stamp



mailto:ad_pdca@nitandhra.ac.in

CLARIFICATIONS

Queries, if any, can be made through e-mail only to ad pdca@nitandhra.ac.in
and cc to_purchase@nitandhra.ac.in_on or before 20.11.2023. Queries received via
any mode other than e-mail id mentioned above shall not be entertained. The queries
should only be sent in the following format on the official letter head of the company.

Page No. Clause Description

S. No. (TenderRef.) (Tender Ref.) (TenderRef.) Query

If there is any addendum/corrigendum related to tenders, it shall only be published
on NIT- Andhra Pradesh website (www.nitandhra.ac.in) and
https://eprocure.gov.in/epublish/app. The Bidders are advised to check NIT-Andhra
Pradesh website and Central Public procurement portal regularly. No other mode of
notice will be given.

The Bidders are requested to submit the bids after issue of clarifications duly
considering the changes made, if any. Bidders are totally responsible for
incorporating/complying the changes/ amendments issued, if any, during pre-bid meeting
in their bid.

If the last date of receiving/opening of the bids coincides with a holiday, then the
next working day shall be the receiving/opening date.

The bid along with relevant documents should be attached with original EMD and
Tender processing fee. Physical submission of bid only shall be considered.

Associate Dean,SMMD
NIT ANDHRA PRADESH
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File No: NITANP/SMMD/TENDER/2023-24/44 - Retender Date: 09.11.2023

Sub: Construction of children’s park near Residential Quarters at NIT Andhra
Pradesh, Tadepalligudem

Sir/Madam,

Bids are invited on the Box/Open Tender platform from the reputed registered
Contractors/Contracting firm in the relevant experience. The details of bidding conditions
and other terms can be downloaded from the NIT Andhra Pradesh website and Central
Public procurement Portal.

The attested copies of all the documents of bid, signed undertaking of Bidder
should be submitted offine mode only to The Director, NIT Andhra Pradesh,
Tadepalligudem, on or before opening of bid.

The participating Bidder/s shall have to pay tender processing fee (non-
refundable) and EMD for the amounts specified in the Statement related to bids, in the
form of DD drawn in favor of the Director, NIT Andhra Pradesh, Tadepalligudem.

Further, the Successful Bidder shall furnish a part of a bid as Performance
Guarantee specified in the Statement related to bids, to be paid in the form of BG as
mentioned in the Tender Schedule.

NIT Andhra Pradesh, Tadepalligudem, will not accept the tenders from
blacklisted contractor/Contracting Firms, whose past performance with NIT-Andhra
Pradesh was found poor due to delay in similar nature of experience and those with
failures, and also against whom there have been adverse reports of sub-standard
quality, as defined in the other parts of the bidding documents.

Signature of the Bidder with stamp




STATEMENT RELATED TO BIDS

Name of work

Construction of children’s park near
Residential Quarters at NIT Andhra Pradesh,
Tadepalligudem

Location of work

NIT Andhra Pradesh

Estimated Cost Value (ECV)

Rs.19,30,000/-

Bid Document Fee/ Tender
Processing Fee (Non-refundable)

Rs. 1000/- by way of RTGS/NEFT from any
Nationalized bank drawn in favor of the
Director NIT Andhra Pradesh, Payable at
Tadepalligudem.

Account Name: Director NIT Andhra Pradesh
A/C No: 35579546371

IFSC Code: SBIN0016305

Submit for evidence of payment Receipt.

EMD

Rs. 38,600/- by way of DD from any
Nationalized bank drawn in favor of the
Director NIT Andhra Pradesh, Payable at
Tadepalligudem.

Bid Validity Period

90 days from the date of opening of financial
bid

EMD Validity Period

90 days from the date of opening of financial
bid

Period of furnishing
Performance Guarantee

Within 14days from date of receipt of LOA

Performance Guarantee Value

5% of contract value as approved by
competent authority

Performance Guarantee Validity Period

14 months from the date of completion of work

Period for signing the order of
acceptance

Within 14 days from date of receipt of LOA




TENDER SCHEDULE

PREMEABLE:

National Institute of Technology, Andhra Pradesh is the 31st NIT among the chain of NITs
started by the Government of India. NIT Andhra Pradesh is established in the state of
Andhra Pradesh in the academic year 2015 — 2016.
Sealed tenders (percentage rate) are invited under two bid system i.e., technical bid and financial
bid from reputed contractor/contracting firms registered for Construction of children’s park near

Residential Quarters at NIT Andhra Pradesh, Tadepalligudem

SCOPE OF WORK:

Construction of children’s park near Residential Quarters at NIT Andhra Pradesh,
Tadepalligudem

Provision for levelling

Earth Work Excavation

PCC 1:3:6

Providing and laying Kerb stone of M-25 grade Cement concrete
Filling available excavated earth

Providing and laying of RCC 1:1.5:3

Supply and filling with stone dust

Supply and filling with fine sand

© ©o N o o bk W D PRE

Supply and installation of playing equipment




METHOD OF SUBMISSION OF BIDS:

1.

© © N o O

The bid documents can be downloaded from the Institute website

https://www.nitandhra.ac.in/main/tender and CPP portal https://eprocure.gov.in/epublish/app

The bids should be filled in two bid formats with all the required documents as enclosures
in separate sealed covers i.e., (a) Part-1 Technical bid, (b) Part-ll Financial bid

Two separate sealed covers should be specifically super-scribed as (a) “Technical bid
for Construction of children’s park near Residential Quarters at NIT Andhra
Pradesh, Tadepalligudem and (b) “Financial bid for Construction of children’s park

near Residential Quarters at NIT Andhra Pradesh, Tadepalligudem.

Both the sealed envelopes (a) and (b) are to be kept in another Master envelope, which
should also be sealed and submitted.
The Master  envelope  should be  super-scribed  with “Tender for
Construction of children’s park near Residential Quarters at NIT Andhra Pradesh,
Tadepalligudem” and shall be addressed to
The Tender Box,
C/o Material Management & Disposal Section,
Sardar Vallabhbhai Patel Administrative Vista Building,
National Institute of Technology Andhra Pradesh,
Chennai - Srikakulam Highway Near Kadakatla,
Tadepalligudem,
Andhra Pradesh 534101.
Last date for submission of bid documents is 30.11.2023 up to 03:00PM.
Bids received after the due date and time shall be summarily rejected.
Incomplete bids or bids not submitted in prescribed format are liable for rejection.
Institute will not be responsible for Postal delay.
The Bidders who have Participated in the tender NITANP/SMMD/TENDER/2023-24/44
Dated:05.10.2023 may Submit a revised bid. However, the EMD and Tender fee need not

to be paid again.

Name and Signature of bidder with seal
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EVALUATION PROCEDURE:

1.

At the first stage, the Technical Bids shall be opened in the presence of Bidders, who may
like to be present on 30.11.2023 at 03.30PM. in Material Management Disposal
Section, Sardar Vallabhbhai Patel Administrative Vista Building of NIT Andhra Pradesh,
Tadepalligudem.

. IPC would evaluate the technical bids submitted by the Bidders.

. Prior to detailed evaluation, the Institute will determine the substantial responsiveness of

each bid to the tender document. A substantially responsive bid is one which conforms to
all the terms and conditions of the bidding/tender document and is without any material
defects and deviations. Deviations from, or objections or reservations to critical provisions
such as those concerning qualification/eligibility criteria, availability of facilities and
amenities as needed, availability of government/statutory approvals and clearances, ready
and explicit willingness to accept and honor the terms and conditions of contract etc. will
be deemed to be material deviations.

If a bid is not substantially responsive, it will be rejected by the Institute and may not

subsequently be made responsive by the Bidder by correction of the non-conformity.

. Only those Bidders whose technical bids have been found to be substantially responsive

would be evaluated.
The Financial bids of those Bidders only shall be opened who qualified in the Technical
Evaluation. The Institute will award the contract to the Successful Bidder, whose
financial bid is the lowest price bid among all the quoted bids. The decision of the
Director, NIT Andhra Pradesh, Tadepalligudem, is final in this regard. In case of a tie,
the contract will be awarded to the firm that has the highest Average Annual turnover for
the last three years.

Tenders with revised/modified rates/offer after opening of the tenders shall be summarily

rejected and the entire Earnest Money Deposit (EMD) submitted with the tender shall be

forfeited.

. The tender is not transferable under any circumstances.

. Telegraphic, conditional or incomplete tenders shall not be accepted. Canvassing of any

kind, directly or indirectly shall lead to disqualification of the Bidder.

Name and Signature of bidder with seal
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ELIGIBILITY CRITERIA:
1. The bidder should have valid GST Certificate.
2. Bidder must be CPWD V/any State PWDs class-IV/above category/any Central/State

Govt Organization Class -1 valid Registration Certificate.

3. The bidder must have a valid PAN Card and the same should reflect in all financial
statements.

4. The average annual turnover of FY. 2020-21,2021-22, & 2022-23 should be at least 10
Lakhs issued by CA with UDIN Number.

5. The bidder should submit audited financial statements (balance sheets) for the
FY 2020-21,2021-22 & 2022-23 along with relevant income tax returns for the concerned
years i.e., AY 2021-22, 2022-23 & 2023-24.

6. Bidder must have successfully completed the works pertaining to establishment of civil
infrastructure with the conditions and value of work/purchase orders along with
satisfactory certificates defined as under during the period of 01-04-2020 to 31-03-2023.

e One work pertaining to establishment of civil infrastructure costing not less than the
amount equal to Rs.15,44,000/- (Rupees Fifteen Lakhs Forty-Four Thousand only).
OR

e Two works pertaining to establishment of civil infrastructure costing not less than the
amount equal to Rs.9,65,000/- (Rupees Nine Lakhs Sixty-Five Thousand only).
OR

e Three works pertaining to establishment of civil infrastructure costing not less than
the amount equal to Rs.7,72,000/- (Rupees Seven Lakhs Seventy-Two Thousand
only).

7. All the payments received against the claim of Work Orders at Clauses (6) above should
reflect in Form 26AS. Else the Work/Purchase Order is treated as invalid.
8. Each page of the tender document along with all other submitted documents must be

duly signed by the Authorized signatory with Bidder’s signature and seal.

Name and Signature of bidder with seal
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GENERAL CONDITIONS

1. The work shall be carried out as per CPWD specification 2019 Vol-I & Il with up-to-date
correction slips. For the items which are not covered under CPWD Specifications; B.I.S.
specifications shall apply. In this regard the decision of Engineer-in- charge shall be final.

2. Unless otherwise specified, the agreement rates for all items of work of the schedule of
guantities are for all heights, depths, leads and lifts involved in the execution of work.

3. On account of security consideration, there could be some restrictions on the working
hours, movement of vehicles for transportation of materials. The contactor shall be bound
to follow all such restrictions and adjust the program for execution accordingly, for which
nothing extra shell be paid.

4. The work shall be carried out in a manner complying in all respects with the requirements
of relevant bye laws of the local bodies, Labour Laws, minimum wages act, workmen
compensation act and other statutory laws enacted by Central Govt. as well as State
Govt.

5. No residential accommodation shall be provided to any of the staff engaged by the
contractor. The contractor shall not be allowed to erect any temporary set up for staff in
the campus.

6. No claims of the labours shall be entertained by the Department including that of providing
employment, regularization of services etc.

7. All required register will be issued by Engineer-in-Charge/Executive Engineer duly marked
in chronological order but the contractor will have to arrange all such registers/stationery
etc. Nothing extra shall be paid on this account.

8. No claim whatsoever for idle labour, additional establishments, costs of hire and labour
charges for tools and plants etc. would be entertained under any circumstances.

9. For the safety of all labour directly or indirectly employed in the work for the performance
of the contractor's part of this agreement, the contractors shall, in addition to the
provisions of Safety code and directions of the Engineer-in-charge make all arrangements
to provide facility as per the provisions of Indian Standard Specifications (Codes) listed
below and nothing extra shall be paid on this account.

(a) IS 3696 Part | Safety Code for scaffolds and ladders

(b) IS 3696 Part Il Safety Code for scaffolds and ladders Part Il ladders

(c) IS 764 Safety Code for excavation work

(d) IS 7969 Safety Code for storage and handling of building materials

(e) 1S 5216:1982 code of safety procedures and practices in electrical works
12




10.The contractor shall take all precautions to avoid all accidents by exhibiting necessary
caution boards and by providing red flags, red lights and barriers. The con- tractor shall be
responsible for any accident at the site of work and consequences thereof.

11.Contractor shall be fully responsible for any damages caused to govt. property or allotter
“property by his or his labor in carrying out the work and shall be rectified by the contractor
at his own cost.

12.All taxes, Labour Cess etc., as applicable shall be borne by the contractor himself. The
contractor shall quote his rates considering all such taxes including GST on works. Any
recovery towards GST is notified by the competent authority, the same shall be affected
and no claim what so ever shall be entertained by NIT Andhra Pradesh. The contractor
shall quote his rates accordingly.

13.Chases, holes & drilling works etc. shall be done using power operated tools in the cost of
contract. No extra will be paid for the same.

14.The agency shall restore back the premises and other articles provided by the department
to the department at the time of closure of the contract.

15.1In the case of discrepancy between the schedule of quantities, the Specifications and/or
the Drawings, the following order of preference shall be observed: -
e Description of schedule of quantities.
¢ Additional specifications and special conditions, if any.
e Contract clauses of General conditions of contract for Central P.W.D. works.
e CPWD specifications.
e Architectural drawings.
e Indian standards specifications/BIS. (vii) Sound engineering practice. Any reference
made to any Indian standards specifications in these documents, shall imply to the latest
version of that standard, including such revisions/amendments as issued by the Bureau of
Indian Standards up to last date of receipt of tenders. The contractor shall keep at his own
cost all such publications of relevant Indian Standards applicable to the work at site.

16.The contractor and /or his authorized agent should see the site order book every day and
get the compliance of instruction given by the JE/AE/EE (E-I/C) as per time schedule.

17.In addition to the provisions of relevant clauses of the contract, the work shall also be
open to inspection by the Engineer-In-Charge, NITAP and other senior officers of NITAP
and his authorized representative. The contractor shall at times during the usual working
hours and at all times at which reasonable notices of the intention of the Engineer- in-
Charge or other officers as stated above to visit the works shall have been given to the

Contractor, either himself be present to receive the orders and instructions or have a

13




responsible Site Engineer duly accredited in writing, to be present for that purpose Senior
Officers of NITAP Authorities shall also be inspecting the on-going work at site at any
time with or without prior intimation.

18.1n order to ensure safe construction, following shall be adhered for strict compliance at the
site:

() The work site shall be properly barricaded.

(i) Adequate signage’s indicating ,Work in Progress — Inconvenience caused is
Regretted” or Diversion Signs shall be put on the sites conspicuously visible to the
public even during night hours. These are extremely essential where works are
carried out at public places in use by the public.

(i) The construction malba at site shall be regularly removed on daily basis.

(iv) All field officials and the workers must be provided with safety helmets, safety shoes
and safety belts.

(v) Proper MS pipe scaffoldings with work — platforms and easy-access ladders shall be
provided at site to avoid accidents.

Necessary First-Aid kit shall be available at the site.

19.All the debris during the execution of work shall be cleared every now and then and site
shall be kept clear by the contractor at all times.

20.The contractor has to make his own arrangements for the watch and ward of the materials
and other installations till the installation / work is completely handed over to the
department. No extra claim will he entertained on account of this. Any damage to the
materials during or under storage will be to the contactors account.

21.No quantity deviation is permitted without written approval of the competent authority.
Permissible deviation shall he sanctioned by the competent authority as per the
agreement. Deviation beyond permissible limits shall be sanctioned by the competent
authority as per the prevailing Local Market Rates only and the decisions of the

department is final and binding on the contractor.

JURISDICTION:
The Court of Tadepalligudem alone will have jurisdiction to try any matter/dispute or

reference between the parties arising out of this agreement/contract

14




PROFORMA OF SCHEDULES

SCHEDULE “A”

Schedule of quantities: - (ENCLOSED

SCHEDULE “B”

Schedule of materials to be issued to the contractor.

Rates in figures & words at
Ser. Desc_ription Quantity which the P_Iace of
No. of item material will be charged to the Issue
contractor
1) (2) 3) (4) (5)

NIL

SCHEDULE “C”

Tools and plants to be hired to the contractor

Ser. Description Hire charges per Place of Issue
No. day
) 2) 3 4)
DELETED

SCHEDULE ‘D’

Additional Condition and specifications: Enclosed

SCHEDULE “E”

Reference to General Conditions of contract

Name of work

Estimated cost of work
Earnest money
Security Deposit
Performance Guarantee
SCHEDULE “F”

GENERAL RULES & DIRECTIONS:
Officer inviting tender

:“Contruction of children’s park near
Residential Quarters at NIT Andhra

Pradesh, Tadepalligudem”

: Rs. 19,30,000/- (Including GST)

: Rs. 38,600/-

: 5% of tendered value.

: Dean (P&D), NITAP on behalf of Director
NITAP

15




Maximum percentage for quantity of

items of work to be executed beyond : See below
which rates are to be determined in

accordance with Clauses 12.2 & 12.3.

Definitions:

Engineer-in-Charge : Dean (P&D), NITAP

Accepting Authority : Dean (P&D), NITAP

Percentage on cost of materials and labour

to cover all overheads and profits :15%

Standard Schedule of Rates :Central Public Works DepartmentSchedule of
Rates - 2021 at Delhiwith up to date correction
slips

Standard NITAP Contract Form : GCC for CPWD Works - 2020 as

amended and up to and includingcorrection
slip

16




CLAUSES

CLAUSE 1

1.Time allowed for submission
of Performance Guarantee, programme chart
(Time and progress) and applicable labour : 07 Days
Licenses, registration with EPFO,
ESIC and BOCW welfare board or proof of
applying Thereof from the date of issue of
letter of acceptance

2.Maximum allowable extension with late fee

@ 0.1% per day of Performance Guarantee : 01 to 15 Days
amount beyond the period Provided in (1) above
CLAUSE 2
Authority for fixing compensation under clause 2 : Dean (P&D)/Director, NITAP
CLAUSES
1.Time allotted for execution of work . 45 days
2.Number of days from the date of issue of letter of :07 Days

acceptance for reckoning date of start Mile stone(s)

as per table given below: -

Amount to be with-
S| Lo ) Time allowed in days held in case of non-
Description O.f Milestone (From date ofstart) achievement
No (Physical) _
of milestone
1 25% of agreement value One fourt:oﬂgllrgﬂeoﬁllowed for In the event non-
: - achieving the necessary
2 50% of agreement value One half of time allowed for progress as accessed,
completion. 0
Three fourth of time allowed for 2.5% OT tende_red value of
3 75% of agreement value completion work will be withheld from
Full period of?ime ailowed for the bill for failure of each
3 100% of agreement value P . milestone
completion.

Time allowed for execution of work — 45 days.

Authority to decide:
M Extension of time: Dean (P&D), NITAP
(i) Rescheduling of mile stones: Dean (P&D)

(i) Shifting of date of start in case of delay in handing over of site: Dean (P&D)

17




CLAUSE 7

Payment on intermediate certificate to be
Regarded as advances

CLAUSE 8

Completion Certificate

CLAUSE 9

Payment of First & Final bill

CLAUSE 11

Specifications to be followed for execution of work

CLAUSE 12

Authority to decide deviation up to
1.5 times of tendered amount
CLAUSE 16

Action in case of work not done
as per specifications

CLAUSE 17

Contractor liable for damages, defects during
defect liability period

CLAUSE 18

List of mandatory machinery, tools

& plants to be deployed by the contractor at site.

CLAUSE 25
Constitution of Dispute Redressal
Committee (DRC)

18

: No.

Applicable

: Applicable

: CPWD Specifications 2019 Vol-1 &
Vol-11 (Civil) with modification up to
last date of tender submission.
CPWD General Specifications for
Electrical Works — 2013,
amendment/corrected up to last

date of online Bid Submission

: Dean (P&D)

: Applicable

: Applicabe

. As required by Executive Engineer

: To be decided by competent

authority at the time of appointment
of Arbitrator




DECLARATION

It is to certify that:

1.

© N o O

I/We agree with the terms and conditions of it and understood that it will form part of the
agreement.

| hereby certify that none of my relative(s) are employed in NITAP, Andhra Pradesh. In
case at any stage, it is found that the information given by me is false/incorrect, NITAP
shall have the absolute right to take any action as deemed fit without any prior

intimation to me”.

. I/We undertake and confirm that eligible Work(s) has/have not been got executed

through another contractor on back-to-back basis. Further, it is stated that, if such a
violation comes to the notice of Department, then I/We shall be debarred for bidding in
NITAP in future forever. Also, if such a violation comes to the notice of NITAP before
date of start of work, the Engineer-In-Charge shall be free to forfeit the entire amount of
Earnest Money Deposit/Performance Guarantee.

| / We have signed (with stamp) uploaded documents of the tender before submitting
the same.

All the information and documents given/ uploaded for bids are true.

| / We have submitted the original EMD.

| / We have provided our e-Malil id for any communication in this regard.

| have read carefully & understood the important instructions to the all bidders.

Date................ Contractor

E-Mail: (Sign with Seal)
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CPWD 7/8

NATIONAL INSTITUTE OF TECHNOLOGY, ANDHRA PRADESH
Percentage Rate Tender/ Contract for Works

Tender for the work of “Construction of children’s park near Residential Quarters at NIT

Andhra Pradesh, Tadepalligudem.”

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F,
specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of
Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and
Rules referred to in the conditions of contract and all other contents in the tender document for
the work.

I/We agree to keep the tender open for Ninety (90) days from the due date of opening
of financial bid and not to make any modification in its terms and conditions.

I/We undertake and confirm that eligible similar work(s) has / have not been got
executed through another contractor on back-to-back basis. Further that, if such a violation
comes to the notice of Department, then I/we shall be debarred for tendering in NITAP in future
for period as per decision of Engineer-in-Charge. Also, if such a violation comes to the notice
of Department before date of start of work, The Engineer — in — Charge shall be free to forfeit

the entire amount of Earnest Money Deposited / Performance Guarantee.

Dated #..................... Signature of Contractor#
Postal Address#

Witness: # e-Mail id#
Address: #
Occupation: # # To be filled in by the contractor/witness as applicable

20




AFFIDAVIT

I/'we undertake and confirm that our firm/partnership firm has not been blacklisted by any
state/Central Departments/PSUs/Autonomous bodies during the last 7 years of its operations.
Further that, if such information comes to the notice of the department, then I/we shall be
debarred for bidding in NIT Andhra Pradesh in future forever. Also, if such information comes
to the notice of NIT Andhra Pradesh on any day before date of start of work, the Engineer-in-
charge shall be free to cancel the agreement and to forfeit the entire amount of Earnest
Money Deposit/Performance Guarantee (Scanned copy of this notarized affidavit to be

uploaded at the time of submission of bid)

NOTE: Affidavit to be furnished on a ‘non-Judicial’ stamp paper worth Rs.100/-

Signature of Bidder(s) or an authorized Officer of the firm with stamp

Signature of Notary with seal
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LETTER OF TRANSMITTAL

From:

To

The Dean (P&D), NIT Andhra Pradesh

Subject: Submission of bids for the work of “Construction of children’s park near
Residential Quarters at NIT Andhra Pradesh, Tadepalligudem.”
Sir,

Having examined the details given in the bid document for the above work, I/we hereby submit
the relevant information.

I/we hereby certify that all the statements made and information supplied in the enclosed forms
A to G and accompanying statement are true and correct.

I/'we have furnished all information and details necessary for eligibility and have no further
pertinent information to supply.

I/'we authorize Engineer-In-Charge or his representative to approach individuals, employers,

firms and corporation to verify our competence and general reputation.

Certificate: It is certified that the information given in the enclosed eligibility bid are
correct. It is also certified that | / We shall be liable to be debarred, disqualified /
cancellation of enlistment in case any information furnished by me / us is found to be
incorrect.

Enclosures:

Signature(s) of Bidder(s)

Date of submission Seal of bidder
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INTEGRITY PACT

Sub: “Construction of children’s park near Residential Quarters at NIT Andhra Pradesh,
Tadepalligudem.”

Dear Sir,

It is here by declared that NITAP is committed to follow the principle of transparency, equity
and competitiveness in public procurement.

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition that the
Bidder will sign the integrity Agreement, which is an integral part of tender / bid documents,
failing which the tenderer / bidder will stand disqualified from the tendering process and the bid
of the bidder would be summarily rejected.

This declaration shall form part and parcel of the Integrity Agreement and signing of the same

shall be deemed as acceptance and signing of the Integrity Agreement on behalf of the NITAP.

Yours faithfully,
Dean (P & D)
NITAP
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FORM OF APPLICATION BY THE CONTRACTOR FOR SEEKING EXTENSION OF TIME

© NGO WDNPRE

Name of contractor
Name of work as given in the agreement
Agreement no.
Estimated amount put tender
Date of commencement of work as per agreement
Period allowed for completion of work as per agreement
Date of completion stipulated in agreement

Period for which extension of time has been given previously:

(PART — I)

Reasons for which extension have been previously given (copies of the previous
applications should be attached)

letter no. and date

Extension granted
Months Days

(a) 1st extension

(e) Total extension previously given.....

10. Period for which extension if applied for

11.Hindrances on account of which extension is applied for with dates on which hindrances
occurred and the period for which these are likely to last.

12.Extension of time required for extra work.

24

Serial | Nature of Date of Period | Period for | Overlapping Net
No hindrance | occurrence for which period if any, | extension| Remarks
which | extension with applied | ,ifany
it is required | reference to for
likely for this item.
to last | particular
hindrance
a b c d e f g h
Total period on account of hindrances mentioned above......... Months.................. Days




13.Details of extra work and the amount involved.
a. Total value of extra work
b. Proportionate period of extension of time based on estimated amount put to tender on
account of extra work.

14. Total extension of time required for 11 & 12
Submitted to the Dean (P & D), NIT Andhra Pradesh ...............
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FORM OF APPLICATION OF THE CONTRACTOR FOR SEEKING RESCHEDULING OF

1. Name of contractor

THE MILESTONES

2. Name of work as given in the agreement

3. Agreement no.

4. Estimated amount put tender

5. Date of commencement of work as per agreement

6. Period allowed for completion of work as per agreement

7. Date of completion stipulated in agreement

8. Rescheduling of milestones done previously

Milestone................. Letter No. and Date Rescheduling Of Milestones Done
Original Date Rescheduled Date
(A) 1st Milestone
(B) 2nd Milestone
Rescheduling of milestone applied for

Milestone No. Original/ Details And Comments........ Proposed
For Which Rescheduled Period of Engineer Rescheduled
Rescheduling Date Hindrances Date of

Submitted to the Dean (P &D), NIT Andhra Pradesh

Dated
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NO CLAIM CERTIFICATE
(On Contractor/Bidder letterhead)

To,

The Dean (P&D),

NITAP

Name of Work-

Agreement No. -

Sub: No claim declaration / certificate

We have received the sum of RS. (RUPEES .......oeiiiiiiiiiiiiii e

only) in full and final settlement of all the payments due to us for the above stated work under
the above-mentioned contract agreement, between us and NIT Andhra Pradesh, We hereby
unconditionally, and without any reservation whatsoever, certify that with this payment, we shall
have no claim whatsoever, of any description, on any account, against Procuring Entity, against
aforesaid contract agreement executed by us. We further declare unequivocally, that with this
payment, we have received all the amounts payable to us, and have no dispute of any
description whatsoever, regarding the amounts worked out as payable to us and received by
us, and that we shall continue to be bound by the terms and conditions of the contract
agreement, as regards performance of the contract.

Yours faithfully,

Signatures of contractor
or Officer authorized to sign the contract documents on behalf of the contractor

(Company stamp)
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Annexure - |
General information/Checklist

All the commercial conditions shall also be indicated in this part. Deviations,
if any, to our specifications shall be brought out very clearly. Bidders shall mention
point-wise confirmation with regard to technical specifications given in our Enquiry.

S. No Particulars Yes No

Copy of original tender draft downloaded from the
1 NIT Andhra Pradesh website.

In the form of RTGS/NEFT from National Bank
towards Tender Processing Fee

Crossed Demand Draft from National Bank towards
EMD

Copy of firm registration

Copy of Contract registration

Copy of PAN card

Copy of relevant work order(s)

3
4
5
6 Copy of GST registration
7
8
9

Copy of Work satisfactory certificate(s)

Copy of Financial turnover certificate issued from

10 Charted Accountant with UDIN on his letter head.
Copies of Income Tax Saral form/Returns along
with Audited financial statements, Profit and Loss

11 Account, Balance sheets, Form 26AS and

3CA&3CB for last 3 years subjected to financial
statement submitted to
firm/proprietary/company.

12 | Declaration in the format given by the Institute

13 Financial bid cover

Enclose all certificates in support of the above statements.

Date: Authorized Signatory
Name:

Place: Designation:
Company:
Contact No:

Company Seal:
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Annexure -1l

SCHEDULE OF QUANTITIES

Construction of Chlidrens Park near Residential Quarters

Name of work : at NIT Andhra Pradesh, Tadepalligudem.

DSR- Details for Construction of Chlidrens Park near Residential Quarters size 30Mts

SNo | 5918 | X 30Mts

Earth work in excavation by mechanical means (Hydraulic excavator) / manual
means in foundation trenches or drains (not exceeding 1.5 m in width or 10

1 2.8.1 | sgm on plan), including dressing of sides and ramming of bottoms, lift upto 1.5
m, including getting out the excavated soil and disposal of surplus excavated
soil as directed, within a lead of 50 m. All kinds of soil

Qty Unit Rate Amount

Around Park
area

1 | 120.000 | 0.60 | 0.45 | 32.40

For
Installation of 50.00
Equipments

82.40 | cum | 277.95 22903.08

Filling available excavated earth (excluding rock) in trenches, plinth, sides of

2 2.25 | foundations etc. in layers not exceeding 20cm in depth, consolidating each
deposited layer by ramming and watering, lead up to 50 m and lift upto 1.5 m.
Quantity of
Earth work 83.00
excavation
Deduct qty of
PCC 5.400
Brick work 13.600
Deduct qty of
RCC 5.000

59.00 | cum | 241.98 14276.82

As Per | Supplying and filling in plinth with stone dust, including watering, ramming,

3 Data | consolidating and dressing complete.
Below plinth 1 30.000 | 30.00 | 0.05 | 45.00 | cum | 1967.63 88543.35
4 297 Supplying and filling in plinth with sand in Pits, including watering, ramming,
' consolidating and dressing complete.
Below plinth 1 30.000 | 30.00 | 0.20 | 180.00 | cum | 2151.62 | 387291.60
Providing and laying in position cement concrete of specified grade excluding
5 415 the cost of centering and shuttering - All work up to plinth level :

1:3:6 (1 Cement : 3 coarse sand (zone-lll): 6 graded stone aggregate 20 mm
nominal size)

pround Park | 1 | 120000 | 0.45 | 0.0 | 5.40 | cum | 6895.65 | 37236.51

Providing and laying in position specified grade of reinforced cement concrete,
excluding the cost of centering, shuttering, finishing and reinforcement - All

6 5.1.2 | work up to plinth level:

1:1.5:3 (1 cement: 1.5 coarse sand (zone-lll): 3 graded stone aggregate 20 mm
nominal size)

For
Installation of 5.00 | cum | 8502.92 42514.60
equipments
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16.69

Providing and laying at or near ground level factory made kerb stone of M-25
grade cement concrete in position to the required line, level and curvature,
jointed with cement mortar 1:3 (1 cement: 3 coarse sand), including making
joints with or without grooves (thickness of joints except at sharp curve shall
not to more than 5mm), including making drainage opening wherever required
complete etc. as per direction of Engineer-in-charge (length of finished kerb
edging shall be measured for payment). (Precast C.C. kerb stone shall be
approved by Engineer-in-charge

Around Park
area

1

120.000

0.230

0.600

16.56

cum

9228.00

152815.68

Provision for levelling

10000
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Annexure - Il

Supply and installing of the following Playing equipment

S.No

Description of Iltems

Quantity

1

Four pillar Multiplay Station

1

Globe Climber

Up & Down See Saw

Four seated Bending Swing

Merry Go Round

Circular Swing

Children's Hanging Climber

0N WIN

Jumping trampoline

RPIERINININININ
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Annexure-1V

Specifications for Playing Equipment

S.N. Equipment’s Qty | Price
Four Pillar Multiplay Station 01
1. Platform:-

a. Material:- Checkered Plate with anti-skid surface on top.

b. Thickness:- Minimum thickness of 3-5 mm and side flanges of

5 mm thickness.

c. Size:- 40 x 40inch

d. Others:- Ribbed structure on bottom side.

e. Shape:- Square.

f. Brazing Frame:- ISA 25x25x5mm or ISA40x40x5mm thick and ISF
40x5mm thick which is then duly Powder Coated.

g. Vertical Pipes:- 80NB Gl pipes should be used of Heavy Duty
('B' Class) of TATA/Jindal make only with Hot Dipped Galvanized
Pipes conforming to IS 1239 (Part 1) with Gl thickness not less than
60micron.

2. Two Bridge 7ft Long:-

a. Size:- Width 2.6ft x Length 7ft

b. Material:- Anti- Skid Checkered Plate with a minimum thickness of
3-5mm. Ribs are provided at defined distance to improve strength
as well as aesthetics of the bridge.

c. Railling: Suitable Railing Made up 330D Pipe.

3. FRP Wave Slide with LLDP Slide Entry:-

a. Size:-10ft Slide

b. Material:- Wave Slide Chute is made up of FRP. The chute has its
end such as it causes safe landing of the child. The landing portion

01 is horizontal with respect to the ground. The landing of the slide is

supported by stand made up of 25NB pipe and 5mm thick MS plate
with Gl plating.
. FRP Straight Slide with LLDP Slide Entry :-
. Size:- 10ft Slide
. Material:- Straight Slide Chute is made up of FRP. The chute has
its end such as it causes safe landing of the child. The landing
portion is horizontal with respect to the ground. The landing of the
slide is supported by stand made up of 25NB pipe and 5mm thick
MS plate with Gl plating.
5.Double Wave Slide with LLDP Slide Entry:
a) Size : Width 3.3ft x Length 9.3ft
b) Material:- Double Wave Slide Chute is made up of FRP. The chute
has its end such as it causes safe landing of the child. The landing
portion is horizontal with respect to the ground. The landing of the
slide is supported by stand made up of 25NB pipe.
6.Spiral Slide :
a) Size : Height 10ft x Width 5ft Dia
b) Material:- Spiral Slide Slide Chute is made up of FRP. The chute
has its end such as it causes safe landing of the child. The landing
portion is horizontal with respect to the ground. The landing of the
slide is supported by stand made up of 114mm Pipe and 3mm thick
MS plate.
7.Tunnel bridge
a) Size: 2.6 Dia x length 8.3ft

D

oo
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b) Material:- Tunnel Slide Chute is made up of FRP. The chute has its
end such as it causes safe landing of the child. The landing portion
is horizontal with respect to the ground. The landing of the slide is
supported by stand made up of 25NB pipe and 5mm thick MS plate
with Gl plating.

8. Four FRP Mushroom Canopy :- The canopy is made of FRP
(Fiber Reinforced Plastic) with a minimum thickness of 2-3 mm.

9. Four Seater Swing :- Swing frame 76mm Pipe used 10ft long.The
chain is made from 8mm thick galvanized chain. FRP Seating The
frame is made from 50 x 3mm Plat Patty. The chain is over-hanged
with the help of Heavy Duty Hinjuice.

10.Hanging Bar: Hanging Bar frame made to 76mm Pipe Hanging
Loops used for 27mm Pipe and 10ft Long.

11. FRP Rock Climber:- Central pad of ROCK Climber is made up of
FRP (Fiber Reinforced Plastic). The rocks are mounted on
platform and it has gradient from the ground. The ladder is

supported by stand made up of 32NB G.I. pipe and 50x10mm thick
flat from the bottom.

12. Fire Men Climber : Center 76mm Pipe and handle grippiped

27mm Pipe Height of 9ft

13. FRP Step Ladder :-

a. Size:- 5 Ft

b. Material:- FRP (Fiber Reinforced Plastic) with a minimum
thickness of 4-5mm. Ribs are provided at defined distances to
improve strength as well as aesthetics of the bridge.

c. Railing:-Suitable Railing Made up 330D Gl Pipe.

14.Two-Seater See Saw Two: Two Numbers Seats Made With FRP
Fiber Seats and Fitted Boath Ends of 76mm Dia Pipe Length 8ft

with Bolts and Nuts Both fitted on Horizontal pipe 2.6Length and
76mm Dia U Shaped(reverse) with clamps with fiber sheets
Length x Width x Height: 2438mm x 914mm x 914mm

15. FRP (FIBER REINFORCED PLASTIC):- All the Fiber Reinforced
Plastics (FRP) materials are processed by the hand-laid process

which is considered to be the best of its type. International quality
of Gel coats which is duly mixed with U.V stabilized pigment to
give the required color to the product. Thickness of the FRP
material varies from 4 mm to 5 mm as per the product. The FRP
material should be tested for abrasion resistance & UTS (ultimate
tensile test).

16. Pipes:- All metal pipes should be used of Medium Duty
('B' Class) of TATA/Jindal make only with Hot Dipped Galvanized
Pipes conforming to IS 1239 (Part 1) with Gl thickness not less
than 60 micron.

17. Powder coating:- It shall be done with pure polyester raw
material. Dry film thickness maintained within the range of 50-70
microns. It is tested for adhesion test (According to ASTM-D-
3359) with the help of cross hatch cutter instruments.

18. Nut and Bolts:- Galvanized/ S.S./Allen Bolt/Button Head Allen

Bolt & Nuts / Nylon Lock Nuts are used with PVC Bolt Caps.

19. Certificate: ISO9001:2015

20. Color: Multicolor for optional or customized & As per RAL shade.

21. Packaging: Safety 3-layer packaging like 1st EPE Foam 2nd
HDPE Film and 3rd is Stretch wrap.

Play Equipment Size: L x W x H: 15240mm X 10668mm x 3962mm.
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02

Globe Climber
a. Arearequired: 15ft X 15 ft
b. Size: Length 12 ft X Width 12 ft X Height 4ft
c. Material: Non-toxic, Weather Proof, attractive, colorful, durable,
elegance look, completely safe

02

03

Up & Down See-Saw
a. Arearequired: 10 ft X 10 ft
b. Size: Length 7 ft X Width 2 ft X Height 4ft
c. Material: Non-toxic, Weather Proof, attractive, colorful, durable,
elegance look, completely safe

02

04

Four seated bending Swing
a. Arearequired: 24 ft X 10 ft
b. Size: Length 18 ft X Width 4 ft X Height 7.5 ft
c. Material: Non-toxic, Weather Proof, attractive, colorful, durable,
elegance look, completely safe

02

05

Merry Go Round
a. Arearequired: 8 ft X 8 ft
b. Size: Diameter 6 ft
c. Material: Non-toxic, Weather Proof, attractive, colorful, durable,
elegance look, completely safe

02

06

Circular Swing
a. Arearequired: 10 ft X 10 ft
b. Size: Length 7 ft X Width 4.6 ft X Height 7 ft
c. Material: Non-toxic, Weather Proof, attractive, colorful, durable,
elegance look, completely safe

02

07

Children’s hanging climber
a. Arearequired: 5ft X 10 ft
b. Size: Length 8 ft X Height 5 ft
c. Material: Non-toxic, Weather Proof, attractive, colorful, durable,
elegance look, completely safe

01

08

Jumping Trampoline
a. Size: Diameter 20 ft
b. Material: Non-toxic, Weather Proof, attractive, colorful, durable,
elegance look, completely safe

01
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Annexure =V

PRICE BID

File No: NITANP/SMMD/TENDER/2023-24/44 - Retender Date: 09.11.2023

Name of the Work: Construction of children’s park near Residential Quarters at NIT

Andhra Pradesh, Tadepalligudem.

Estimated contract value (In figures & Words) Rs. 19,30,000/- (Rupees Nineteen Lakhs
Thirty Thousand only)

I/'We hereby express my/our willingness to execute the aforesaid work as per the
conditions, standards, specifications, rules, regulations, etc., stipulated in the tender

document.

We quote the cost equal to percentage LESS/MORE of the ECV cited above.

Either ‘LESS’ or ‘MORE’ must to ticked above to decide the discount or excess
component of the ECV Percentage. Else, the bid will be treated unresponsive in case
of ambiguity.

The percentage of cost component of ECV shall be between 0.00 to 5.00 (both
numbers inclusive) to a maximum of 2 decimals.

NOTE:

Item Rates includes GST, Labour Cess, Water Cess, CP & OH as per the Government
norms.

L1 shall be finalized only when the bidder quoted least percentage on ECV.

2% TDS amount of GST payable on the bills will be deducted as per the Govt. of India,
Ministry of finance, Department of Revenue notification vide N0.65/39/2018-DOR, dated:
14-09-2018.

Seigniorage charges applicable as per the Government of Andhra Pradesh, Department
of Mines and Geology.

Labour Welfare Cess @ 1% shall be deducted at source from the bills of Gross Value
(Which includes the cost of stipulated materials) of the work done and Government shall

not entertain any claim what so ever in this respect in this contract.
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In case of a tie, the contract will be awarded to the Contractor/Contracting Firm
having highest Average Annual Turnover for the FY 2020-21, 2021-22 and 2022-23.

Signature of the Authorized Signatory
Name:

Designation:
Address:
Tel./Mobile
No.: E-mail
ID:

Date:

Seal of the Firm:
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